| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 101 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 517, 079. 07 RQUTE : 52
CALL ORDER ;101 CONTRACT ID: R -23812-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD D STRI CT
CONTRACT TIME : 08/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 082100D
082100E
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $  438,365.65 100. 0000%
2 35-1151771 CALUVET ASPHALT PAVI NG CO. | NC. $  469,725.34 107. 1537%
3 35-1609544 SCHUTT- LOOKABI LL CO $  480,426.36 109. 5948%
4 35-1139301 E & B PAVING |NC $  482,361.12 110. 0362%
5  35-1917625 M LESTONE CONTRACTCRS, L. P. $  489,113.43 111. 5765%
6  35-0999231 HUNT PAVI NG COMPANY, | NC. $ 509,695 47 116. 2717%
| (1) 35-0918397 | (2) 35-1151771 | (3) 35-1609544
| RIETH RILEY CONSTRUCTION | CALUVET ASPHALT PAVING CO || SCHUTT- LOOKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  TRAFFI C SI GNAL, NEW
I I |
0001 105- 06790 10.000 MOS | 1900. 00000 19000. 00| 1500. 00000 15000. 00| 1138. 19000 11381. 90
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  17000. 00000 17000. 00| 9500. 00000 9500.00]  13500. 00000 13500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  22100. 00000 22100.00|  20000. 00000 20000. 00|  24000. 00000 24000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 8000. 00000 8000. 00| 4000. 00000 4000.00]  10712. 78000 10712. 78
CLEARI NG RI GHT OF VAY | | |
0005 202- 60820 528.000 n2 | 4. 90000 2587. 20| 5. 34000 2819. 52| 7. 68000 4055. 04
SURFACE M LLING ASPHALT | | |
0006 202- 78515 LUMP| 525. 00000 525. 00| 517. 83000 517. 83| 540. 00000 540. 00
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0007 203- 02000 2272.000 18 | 18. 25000 41464. 00| 22. 97000 52187. 84| 20. 50000 46576. 00
EXCAVATI ON,  COVMMON | | |
0008 203- 02045 404.000 n8 | 11. 75000 4747. 00| 12. 00000 4848. 00| 10. 25000 4141. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0009 205- 02224 500.000 m | 5. 25000 2625. 00| 6. 11000 3055. 00| 5. 67000 2835. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0010 205- 02229 70.000 m | 8. 00000 560. 00| 12. 58000 880. 60| 38. 88000 2721. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0011 205- 02234 10.000 EACH 70. 00000 700. 00| 67. 32000 673. 20| 91. 80000 918. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 101 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 517, 079. 07 ROUTE : 52
CALL ORDER . 101 CONTRACT ID: R -23812-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1151771 | (3) 35-1609544

| RIETH RILEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO || SCHUTT- LOOKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0012 211- 02060 201.000 n8 | 24. 00000 4824. 00| 12. 24000 2460. 24| 29. 58000 5945. 58
B BORROW FOR STRUCTURE BACKFI LL | | |

0013 303- 52308 1675.000 My | 19. 25000 32243. 75| 19. 69000 32980. 75| 21. 17000 35459. 75
COVPACTED AGGREGATE, O, 53 | | |

0014 305- 05204 8.000 My | 64. 00000 512. 00| 98. 00000 784. 00| 87. 95000 703. 60
HVA FOR PATCHI NG | | |

0015 402- 05468 1310.000 My | 33. 00000 43230. 00 39. 20000 51352. 00| 36. 72000 48103. 20
HVA BASE 25.0 mm MAI NLI NE | | |

0016 402- 05474 1660.000 My | 31. 00000 51460. 00| 33. 07000 54896. 20| 34. 56000 57369. 60
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0017 402- 05477 755.000 My | 40. 00000 30200. 00| 45. 69000 34495. 95| 44. 28000 33431. 40
HVA SURFACE 9.5 nm MAI NLI NE | | |

0018 402- 05481 271.000 My | 41. 00000 11111. 00| 51. 56000 13972. 76| 45. 36000 12292. 56
HVA BASE 25.0 mm SHOULDER | |

0019 402- 05495 266.000 My | 35. 00000 9310. 00| 32. 29000 8589. 14| 38. 88000 10342. 08
HVA WEDGE AND LEVEL | | |

0020 404- 05511 1502.000 n2 | 2. 25000 3379. 50| 2. 03000 3049. 06| 2. 16000 3244. 32
SEAL COAT, 2 | | |

0021 405- 05517 3.000 My | 225. 00000 675. 00| 100. 00000 300. 00| 270. 00000 810. 00
ASPHALT FOR PRI ME COAT | | |

0022 406- 05520 36.000 My | 150. 00000 5400. 00| 90. 00000 3240. 00 167. 40000 6026. 40
ASPHALT FOR TACK COAT | | |

0023 610- 05527 36.000 My | 80. 00000 2880. 00| 98. 00000 3528. 00| 88. 56000 3188. 16
HVA FOR APPROACHES | | |

0024 615- 06490 25.000 EACH 105. 00000 2625. 00| 105. 64000 2641. 00| 105. 51000 2637.75
R GHT OF WAY MARKER | | |

0025 615- 06500 1.000 EACH 300. 00000 300. 00| 528. 19000 528. 19| 597. 92000 597. 92
MONUMENT, A | | |

0026 615- 06527 1.000 EACH 400. 00000 400. 00| 750. 86000 750. 86| 650. 00000 650. 00
MONUVENT, SECTI ON CORNER | | |

0027 621- 01004 1.000 EACH 500. 00000 500. 00| 683. 54000 683. 54| 405. 00000 405. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0028 621- 06545 0.760 My | 500. 00000 380. 00| 642. 12000 488. 01 583. 20000 443. 23
FERTI LI ZER | | |

0029 621- 06553 1600. 000 kg | 6. 25000 10000. 00| 0. 86000 1376. 00| 6. 70000 10720. 00
SEED M XTURE, R | | |

0030 621- 06565 3.800 My | 475. 00000 1805. 00| 466. 05000 1770. 99| 588. 60000 2236. 68
MULCH NG MATERI AL | |

0031 621- 06567 13.000 kL | 10. 00000 130. 00| 1. 04000 13. 52| 5. 99000 77.87

I

WATER [ |



TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 101 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 517, 079. 07 ROUTE : 52
CALL ORDER . 101 CONTRACT ID: R -23812-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1151771 | (3) 35-1609544
| RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO || SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0032 621-06574 555.000 n2 | 4. 00000 2220. 00| 10. 15000 5633. 25| 6.21000 3446. 55
SODDI NG | | |
0033 621- 06575 164.000 n2 | 4. 00000 656. 00| 14. 49000 2376. 36| 6.21000 1018. 44
SODDI NG, NURSERY | | [
0034 715-05123 20.000 m | 110. 00000 2200. 00| 156. 90000 3138. 00| 116. 56000 2331. 20
PIPE, TYPE 1, O RCULAR 600 nm [ [ [
0035 715-05169 42.500 m | 64. 00000 2720. 00| 72. 37000 3075. 73| 46. 94000 1994. 95
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0036 715-05368 24.000 m | 120. 00000 2880. 00| 140. 54000 3372. 96| 108. 60000 2606. 40
PI PE, TYPE 3, DEFORMED, M N. AREA 0.42 | | |
ne | | I
0037 715-46005 4.000 EACH 285. 00000 1140. 00| 196. 06000 784. 24| 225. 28000 901. 12
PI PE END SECTI ON, 375 mm | | |
0038 715-46020 2.000 EACH 320. 00000 640. 00| 365. 08000 730. 16| 319. 40000 638. 80
Pl PE END SECTI ON, 600 mm | | |
0039 715-97607 2.000 EACH 435. 00000 870. 00| 453. 25000 906. 50| 435. 12000 870. 24
PI PE END SECTION, M N AREA .42 n? | | [
0040 801-06203 1806.000 m | 0. 85000 1535. 10| 0. 83000 1498. 98| 0. 26000 469. 56
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0041 801- 06640 16. 000 EACH 80. 00000 1280. 00| 77.68000 1242. 88| 64. 80000 1036. 80
CONSTRUCTI ON SI GN, A | | |
0042 801- 06207 1806.000 m | 2. 20000 3973. 20| 2.07000 3738. 42| 3. 15000 5688. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | | |
0043 801- 06645 10. 000 EACH 25. 00000 250. 00| 25. 89000 258. 90| 27. 00000 270. 00
CONSTRUCTI ON SIGN, B | | |
0044 801-06775 LUWP| 11700. 00000 11700. 00| 37589. 61000 37589. 61| 27114. 12000 27114.12
MAI NTAI NI NG TRAFFI C | | [
0045 805-01815 4.000 EACH 1700. 00000 6800. 00| 1657. 06000 6628. 24| 1728. 00000 6912. 00
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 n | |
0046 805-01842 13. 000 EACH 745. 00000 9685. 00| 724. 96000 9424. 48| 756. 00000 9828. 00
HANDHOLE, SI GNAL | | [
0047 805-01844 575.000 m | 19. 00000 10925. 00| 18. 64000 10718. 00| 19. 44000 11178. 00
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND | | |
0048 805- 02087 LUWP| 102. 00000 102. 00| 103. 57000 103. 57| 108. 00000 108. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | |
EQUI PNVENT | |
0050 805- 78205 8.000 EACH 445. 00000 3560. 440. 16000 3521. 28| 459. 00000 3672. 00
|
I

AMBER, GREEN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 101 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 517, 079. 07 ROUTE : 52
CALL ORDER . 101 CONTRACT ID: R -23812-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1151771 | (3) 35-1609544

| RIETH RILEY CONSTRUCTION | CALUVET ASPHALT PAVI NG CO | | SCHUTT- LOOKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0051 805- 78415 4.000 EACH 1295. 00000 5180. 00 1294. 58000 5178. 32 1350. 00000 5400. 00
SPAN, CATENARY, AND TETHER | | |

0052 805- 78445 1.000 EACH 525. 00000 525. 00| 517. 83000 517. 83| 540. 00000 540. 00
SI GNAL SERVI CE | | |

0053 805- 78467 16.000 m | 5. 25000 84. 00| 5. 18000 82. 88 5. 40000 86. 40
SI GNAL CABLE, 3C 8GA. | | |

0054 805- 78470 1480.000 m | 0. 55000 814. 00| 0. 52000 769. 60| 0. 54000 799. 20
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |

0055 805- 78485 100.000 m | 3..30000 330. 00| 3.11000 311. 00| 3. 24000 324. 00
SI GNAL CABLE, 5C 14GA. | | |

0056 805- 78490 180.000 m | 3. 85000 693. 00| 3. 62000 651. 60| 3. 78000 680. 40
SI GNAL CABLE, 7C 14GA. | | |

0057 805- 78510 900.000 m | 2. 20000 1980. 00| 2.07000 1863. 00| 2. 16000 1944. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0058 805- 78785 12.000 EACH 625. 00000 7500. 00| 621. 40000 7456. 80| 648. 00000 7776. 00
SI GNAL DETECTOR HOUSI NG | | |

0059 805- 78795 407.000 m | 19. 00000 7733. 00| 18. 64000 7586. 48| 19. 44000 7912. 08
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0060 805- 78925 1.000 EACH 625. 00000 625. 00| 621. 40000 621. 40| 648. 00000 648. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0062 805- 86900 4.000 EACH 275. 00000 1100. 00| 258. 92000 1035. 68| 270. 00000 1080. 00
JUNCTI ON BOX | | |

0063 805- 92504 6.000 EACH 215. 00000 1290. 00| 207. 13000 1242. 78| 216. 00000 1296. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |

0064 808- 06703 416.000 m | 1. 00000 416. 00| 0. 93000 386. 88 1. 03000 428. 48
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |

0065 808- 06713 1800.000 m | 0. 45000 810. 00| 0. 41000 738. 00| 0. 22000 396. 00
LINE, PAINT, SOLID, WH TE, 100 nm | |

0066 808- 06716 2778.000 m | 0. 90000 2500. 20| 0. 83000 2305. 74| 1. 30000 3611. 40
LI NE, REMOVE | | |

0067 808- 75245 1924.000 m | 1. 15000 2212. 60| 1. 14000 2193. 36| 1. 03000 1981. 72
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | |

0068 808- 75290 108.000 m | 12. 00000 1296. 00| 11. 39000 1230. 12| 7. 56000 816. 48
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, YELLOWN CROSSHATCH LINE, 600 mm | | |

0069 808- 75297 40.000 m | 12. 75000 510. 00| 12. 43000 497. 20| 7. 56000 302. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |

0070 808- 75320 16. 000 EACH| 42. 00000 672. 00| 41. 43000 662. 88| 37. 80000 604. 80

|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 101 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 517, 079. 07 ROUTE : 52
CALL ORDER . 101 CONTRACT ID: R -23812-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1151771 | (3) 35-1609544
| RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO || SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0071 808- 75325 8.000 EACH 52. 00000 416. 00| 51. 78000 414. 24| 48. 60000 388. 80
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0072 808- 75998 105. 000 EACH 32. 00000 3360. 00| 32. 62000 3425. 10| 21. 60000 2268. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0073 808-92027 854.000 m | 1. 65000 1409. 10| 1. 55000 1323. 70| 2. 05000 1750. 70
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |
0074 805- 79020 LUWP| 3100. 00000 3100. 00| 3106. 99000 3106. 99| 3240. 00000 3240. 00
TRAFFI C SI GNAL | NSTALLATI ON, ACTUATED | | |
SECTI ON TOTALS | $ 438, 365. 65| $ 469, 725. 34| $ 480, 426. 36
__________________________________________ o
CONTRACT TOTALS | $ 438, 365. 65| $ 469, 725. 34| $ 480, 426. 36




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 101 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 517, 079. 07 ROUTE : 52
CALL ORDER . 101 CONTRACT ID: R -23812-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 | (6) 35-0999231
| E & B PAVING | NC. | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 TRAFFI C SI GNAL, NEW
I I |
0001 105-06790 10.000 MOs | 1500. 00000 15000. 00| 2442. 36000 24423. 60| 850. 00000 8500. 00
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 12000. 00000 12000. 00| 13157. 50000 13157. 50| 13735. 42000 13735. 42
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 20000. 00000 20000. 00| 22095. 00000 22095. 00| 25473. 00000 25473. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 20060. 00000 20060. 00| 9428. 44000 9428. 44| 12736. 00000 12736. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-60820 528.000 n2 | 8. 00000 4224. 00| 4, 77000 2518. 56| 3. 50000 1848. 00
SURFACE M LLI NG, ASPHALT | | [
0006 202- 78515 LUMP| 500. 00000 500. 00| 526. 30000 526. 30| 791. 16000 791. 16
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0007 203- 02000 2272.000 nB8 | 21. 80000 49529. 60| 15. 75000 35784. 00| 35. 00000 79520. 00
EXCAVATI ON, COVVON | | [
0008 203- 02045 404.000 n8 | 5. 33000 2153. 32| 5. 42000 2189. 68| 30. 00000 12120. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0009 205- 02224 500.000 m | 6. 65000 3325. 00| 5. 53000 2765. 00| 5. 77000 2885. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0010 205- 02229 70.000 m | 12. 90000 903. 00| 37. 89000 2652. 30| 39. 56000 2769. 20
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0011 205- 02234 10.000 EACH 87. 00000 870. 00| 89. 47000 894. 70| 93. 40000 934. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0012 211- 02060 201.000 n8 | 34. 85000 7004. 85| 23. 29000 4681. 29 18. 00000 3618. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0013 303- 52308 1675.000 My | 22. 00000 36850. 00 22. 00000 36850. 00| 18. 66000 31255. 50
COVPACTED AGGREGATE, O, 53 | | |

0014 305- 05204 8.000 My | 150. 00000 1200. 00| 200. 00000 1600. 00| 200. 00000 1600. 00
HVA FOR PATCHI NG | | |

0015 402- 05468 1310.000 My | 39. 00000 51090. 00| 40. 00000 52400. 00| 42.00000 55020. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0016 402- 05474 1660.000 My | 35. 00000 58100. 00| 34. 50000 57270. 00| 35. 00000 58100. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0017 402- 05477 755.000 My | 50. 00000 37750. 00 50. 00000 37750. 00| 41. 00000 30955. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0018 402- 05481 271.000 My | 50. 00000 13550. 00| 41. 00000 11111. 00| 42.00000 11382. 00

HVA BASE 25.0 nmm SHOULDER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 101 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 517, 079. 07 ROUTE : 52
CALL ORDER : 101 CONTRACT ID : R -23812-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1917625 | (6) 35-0999231
|E & B PAVING |NC. | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0019 402- 05495 266.000 My | 40. 00000 10640. 00| 37. 00000 9842. 00| 36. 00000 9576. 00
HVA WEDGE AND LEVEL | |
0020 404- 05511 1502.000 n2 | 2. 75000 4130. 50| 3.00000 4506. 00| 2. 75000 4130. 50
SEAL COAT, 2 | | |
0021 405- 05517 3.000 My | 700. 00000 2100. 00| 485. 00000 1455. 00| 100. 00000 300. 00
ASPHALT FOR PRI ME COAT | | |
0022 406- 05520 36.000 My | 180. 00000 6480. 00| 210. 00000 7560. 00| 100. 00000 3600. 00
ASPHALT FOR TACK CQOAT | | |
0023 610- 05527 36.000 My | 100. 00000 3600. 00| 68. 00000 2448. 00| 100. 00000 3600. 00
HVA FOR APPROACHES | |
0024 615- 06490 25.000 EACH 102. 00000 2550. 00| 107. 37000 2684. 25| 164. 83000 4120.75
Rl GHT OF WAY MARKER | | |
0025 615- 06500 1.000 EACH 510. 00000 510. 00| 536. 83000 536. 83| 604. 36000 604. 36
MONUMENT, A | | |
0026 615- 06527 1.000 EACH 725. 00000 725. 00| 763. 14000 763. 14| 494. 48000 494. 48
MONUMENT, SECTI ON CORNER | | |
0027 621-01004 1.000 EACH 375. 00000 375. 00| 394. 73000 394. 73| 412. 06000 412. 06
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06545 0.760 My | 540. 00000 410. 40| 568. 41000 431. 99| 593. 37000 450. 96
FERTI LI ZER | | |
0029 621- 06553 1600.000 kg | 6. 20000 9920. 00| 6. 53000 10448. 00| 6. 81000 10896. 00
SEED M XTURE, R | | |
0030 621- 06565 3.800 My | 545. 00000 2071. 00| 573. 67000 2179. 95| 598. 86000 2275. 67
MULCHI NG MATERI AL | |
0031 621- 06567 13.000 kL | 5. 55000 72. 15| 5. 84000 75. 92| 6. 10000 79. 30
WATER | | |
0032 621- 06574 555.000 n2 | 5. 75000 3191. 25| 8. 31000 4612. 05| 6. 32000 3507. 60
SODDI NG | | |
0033 621- 06575 164.000 n2 | 5. 75000 943. 00| 8. 60000 1410. 40| 6. 32000 1036. 48
SCDDI NG, NURSERY | | |
0034 715-05123 20.000 m | 101. 97000 2039. 40| 189. 83000 3796. 60| 90. 00000 1800. 00
PIPE, TYPE 1, C RCULAR 600 mm | | |
0035 715- 05169 42.500 m | 59. 50000 2528. 75| 62. 99000 2677. 08| 80. 00000 3400. 00
PIPE, TYPE 3, C RCULAR 375 mm | | |
0036 715- 05368 24.000 m | 82. 10000 1970. 40| 118. 47000 2843. 28| 110. 00000 2640. 00
Pl PE, TYPE 3, DEFORVED, MN. AREA 0.42 | |
ne [ | |
0037 715- 46005 4.000 EACH 250. 00000 1000. 00| 423. 76000 1695. 04 500. 00000 2000. 00
Pl PE END SECTION, 375 nm | |
0038 715- 46020 2.000 EACH 315. 00000 630. 00| 471. 52000 943. 04| 750. 00000 1500. 00

Pl PE END SECTION, 600 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 101 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 517, 079. 07 ROUTE : 52
CALL ORDER . 101 CONTRACT ID: R -23812-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 | (6) 35-0999231
| E & B PAVING | NC. | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0039 715-97607 2.000 EACH 426. 00000 852. 00| 626. 39000 1252. 78| 950. 00000 1900. 00
PI PE END SECTION, M N. AREA .42 n2 | | |
0040 801- 06203 1806.000 m | 0. 80000 1444. 80| 0. 25000 451. 50| 0. 88000 1589. 28
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0041 801- 06640 16. 000 EACH 90. 00000 1440. 00| 63. 16000 1010. 56| 82. 41000 1318. 56
CONSTRUCTI ON SI GN, A | | [
0042 801- 06207 1806.000 m | 2. 00000 3612. 00| 3. 07000 5544. 42| 2. 20000 3973. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0043 801- 06645 10. 000 EACH 25. 00000 250. 00| 26. 32000 263. 20| 27. 47000 274.70
CONSTRUCTI ON SIGN, B | | |
0044 801-06775 LUWP| 13310. 00000 13310. 00] 27167. 21000 27167. 21| 9484. 91000 9484. 91
MAI NTAI NI NG TRAFFI C | | |
0045 805-01815 4.000 EACH 1600. 00000 6400. 00| 1684. 16000 6736. 64| 1835. 05000 7340. 20
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 mj | |
0046 805-01842 13.000 EACH 700. 00000 9100. 00| 736. 82000 9578. 66| 686. 77000 8928. 01
HANDHOLE, SI GNAL | | |
0047 805-01844 575.000 m | 18. 00000 10350. 00] 18. 95000 10896. 25| 25. 27000 14530. 25
CONDUI T, STEEL, GALVANI ZED, 50 nm [ | |
UNDERGROUND | [
0048 805- 02087 LUMP| 100. 00000 100. 00| 105. 26000 105. 26| 263. 72000 263.72
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0050 805- 78205 8.000 EACH 425. 00000 3400. 00| 447. 36000 3578. 88| 416. 46000 3331. 68
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | [
AVBER, GREEN | | [
0051 805- 78415 4.000 EACH 1250. 00000 5000. 00| 1315. 75000 5263. 00| 1318. 60000 5274. 40
SPAN, CATENARY, AND TETHER | | [
0052 805- 78445 1.000 EACH 500. 00000 500. 00| 526. 30300 526. 30| 494, 48000 494, 48
SI GNAL SERVI CE | | |
0053 805- 78467 16.000 m | 5. 00000 80. 00| 5. 26000 84. 16| 5. 49000 87.84
SI GNAL CABLE, 3C 8GA. | | |
0054 805-78470 1480.000 m | 0. 50000 740. 00| 0. 53000 784. 40| 0. 99000 1465. 20
SI GNAL CABLE, ROADWAY LOCP, 1C 14CA | | |
0055 805- 78485 100.000 m | 3. 00000 300. 00| 3. 16000 316. 00| 4.12000 412.00
SI GNAL CABLE, 5C 14GA | | [
0056 805- 78490 180.000 m | 3. 50000 630. 00| 3. 68000 662. 40| 4. 40000 792. 00
SI GNAL CABLE, 7C 14GA | | |
0057 805- 78510 900.000 m | 2. 00000 1800. 00| 2.11000 1899. 00| 2. 64000 2376. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0058 805- 78785 12. 000 EACH 600. 00000 7200. 00| 631. 56000 7578. 72| 697. 76000 8373. 12

Sl GNAL DETECTOR HOUSI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 101 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 517, 079. 07 ROUTE : 52
CALL ORDER . 101 CONTRACT ID: R -23812-A COUNTI ES : HANCOCK MARI ON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 | (6) 35-0999231
| E & B PAVING | NC. | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0059 805- 78795 407.000 m | 18. 00000 7326. 00| 18. 95000 7712. 65| 24. 17000 9837. 19
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0060 805- 78925 1.000 EACH 600. 00000 600. 00| 631. 56000 631. 56| 966. 97000 966. 97
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0062 805- 86900 4.000 EACH 250. 00000 1000. 00| 263. 15000 1052. 60| 189. 00000 756. 00
JUNCTI ON BOX | | [
0063 805- 92504 6. 000 EACH 200. 00000 1200. 00| 210. 52000 1263. 12| 10. 99000 65. 94
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0064 808- 06703 416.000 m | 0. 90000 374. 40| 1. 00000 416. 00| 0. 99000 411. 84
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0065 808-06713 1800.000 m | 0. 40000 720. 00| 0. 21000 378. 00| 0. 44000 792. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0066 808-06716 2778.000 m | 0. 80000 2222. 40| 1. 26000 3500. 28| 0. 88000 2444, 64
LI NE, REMOVE | | |
0067 808- 75245 1924.000 m | 1. 10000 2116. 40| 1. 00000 1924. 00| 1. 21000 2328. 04
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm |
0068 808- 75290 108.000 m | 11. 00000 1188. 00| 7.37000 795. 96| 12. 09000 1305. 72
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 600 mm | | |
0069 808- 75297 40.000 m | 12. 00000 480. 00| 7. 37000 294. 80| 13. 19000 527.60
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0070 808- 75320 16. 000 EACH 40. 00000 640. 00| 36. 84000 589. 44| 43. 95000 703. 20
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0071 808- 75325 8.000 EACH 50. 00000 400. 00| 47. 37000 378. 96| 54. 94000 439. 52
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0072 808- 75998 105. 000 EACH 31. 50000 3307. 50| 21. 05000 2210. 25| 34. 61000 3634. 05
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0073 808-92027 854.000 m | 1. 50000 1281. 00| 2. 00000 1708. 00| 1. 65000 1409. 10
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | |
0074 805- 79020 LUWP| 3000. 00000 3000. 00| 3157. 80000 3157. 80| 2197. 67000 2197. 67
TRAFFI C SI GNAL | NSTALLATI ON, ACTUATED | | |
SECTI ON TOTALS | $ 482, 361. 12| $ 489, 113. 43| $ 509, 695. 47
__________________________________________ o
CONTRACT TOTALS | $ 482, 361. 12| $ 489, 113. 43| $ 509, 695. 47




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 111 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334

CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE

LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

CONTRACT TIME : 09/30/03 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 3606011
3606011
3606011

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $ 2,652,481.14 100. 0000%
2 35-1212938 ATLAS EXCAVATING | NC. $ 2, 833,834.95 106. 8371%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,072, 000.00 115. 8160%
4 35-1698047 GRADEX, | NC. $ 3,097, 739.08 116. 7864%
5  35-1315965 FOX CONTRACTORS CORP. $ 3,157, 388. 40 119. 0352%
6  35-0999231 HUNT PAVI NG COMPANY, | NC. $ 3,168, 101.81 119. 4391%
7  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,187,988.29 120. 1889%
8  35-1136349 TSCHUOR, GALE COVPANY, | NC. $ 3,284, 067.70 123. 8111%
9  35-1057871 SMOCK FANSLER CORPORATI ON $ 3,422,002.00 129. 0113%
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATING | NC. | R'ETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T T
SECTI ON 0001  SANI TARY SEVER | NSTALLATI ON
I I |
0001 105-01925 24.000 M6 | 1103. 93000 26494. 32| 2000. 00000 48000. 00| 2500. 00000 60000. 00
FI ELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUMP|  57564. 00000 57564.00]  70000. 00000 70000. 00|  54000. 00000 54000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  154967. 38000 154967. 38|  143000. 00000 143000. 00| 194106. 20000 194106. 20
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP|  10893. 14000 10893. 14|  50000. 00000 50000. 00]  40000. 00000 40000. 00
CLEARI NG Rl GHT OF WAY | |
0005 202- 02241 143.000 m | 22. 68000 3243. 24| 13. 50000 1930. 50| 14. 00000 2002. 00
GUARDRAI L, REMOVE | |
0006 202- 02245 27.000 EACH 183. 40000 4951. 80| 300. 00000 8100. 00| 425. 00000 11475. 00
TREE, 150 nm REMOVE | | |
0007 202- 02250 23.000 EACH 206. 16000 4741. 68| 400. 00000 9200. 00| 700. 00000 16100. 00
TREE, 250 nm REMOVE | | |
0008 202- 02255 7.000 EACH 284. 20000 1989. 40| 540. 00000 3780. 00| 950. 00000 6650. 00
TREE, 460 nm REMOVE | | |
0009 202- 02260 6.000 EACH| 504. 80000 3028. 80| 750. 00000 4500. 00| 1500. 00000 9000. 00
TREE, 760 mm REMOVE | | |
0010 202- 02265 3.000 EACH 1176. 00000 3528. 00| 1100. 00000 3300. 00| 2100. 00000 6300. 00

TREE, 1220 mm REMOVE | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 28/ 01
111 -2

ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER : 111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATING | NC. | R'ETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0011 202- 02272 12.500 m | 13. 86000 173. 25| 27. 00000 337. 50| 30. 00000 375. 00
PAVED S| DE DI TCH, REMOVE | | [
0012 202-02278 585.000 m | 7.58000 4434, 30| 16. 50000 9652. 50| 14. 00000 8190. 00
CURB, CONCRETE, REMOVE | |
0013 202- 02286 1.000 EACH  76500. 00000 76500. 00]  39200. 00000 39200.00]  73000. 00000 73000. 00
PRESENT STRUCTURE, REMOVE | |
0014 202-52710 948.000 n2 | 7.58000 7185. 84| 11. 20000 10617. 60| 9. 00000 8532. 00
S| DEWALK, CONCRETE, REMOVE | |
0015 202- 78515 LUMP| 540. 00000 540. 00| 4000. 00000 4000. 00| 550. 00000 550. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0016 203- 02000 13635.000 n8 | 11. 83000 161302. 05| 13. 00000 177255. 00| 20. 75000 282926. 25
EXCAVATI ON,  COMVON | | |
0017 205- 02224 505.000 m | 5. 83000 2944. 15| 6. 00000 3030. 00| 5. 75000 2903. 75
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0018 205- 02236 11.000 EACH| 59. 40000 653. 40| 60. 00000 660. 00| 58. 00000 638. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON | [ |
0019 205- 02237 20.000 EACH| 43. 20000 864. 00| 42. 00000 840. 00| 43. 00000 860. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [
0020 211- 02050 1743.000 nB | 23. 81000 41500. 83| 60. 00000 104580. 00| 45. 00000 78435. 00
B BORROW FCR SANI TARY SEWER BACKFI LL | | |
0021 211- 02060 6200.000 nB8 | 19. 47000 120714. 00| 20. 00000 124000. 00| 16. 75000 103850. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303- 04075 48.000 My | 31. 52000 1512. 96| 35. 00000 1680. 00| 30. 00000 1440. 00
COVPACTED AGGREGATE, O, 73 | | |
0023 303-52308 555.000 My | 25. 08000 13919. 40| 18. 50000 10267. 50| 25. 00000 13875. 00
COVPACTED AGGREGATE, O, 53 | | |
0024 401- 05437 6551.000 My | 38. 91000 254899. 41| 37. 00000 242387. 00| 38. 00000 248938. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0025 401- 05455 2204.000 My | 38. 60000 85074. 40| 36. 00000 79344. 00| 41. 00000 90364. 00
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0026 401- 05456 1002.000 My | 49. 36000 49458. 72| 46. 00000 46092. 00| 50. 00000 50100. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0027 401- 06264 LUMP| 5765. 44000 5765. 44| 5500. 00000 5500. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HWVA | | |
0028 402- 05470 2981.000 My | 38. 03000 113367. 43| 36. 00000 107316. 00| 36. 00000 107316. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0029 405- 05517 0.200 My | 1465. 56000 293. 11| 1100. 00000 220. 00| 1500. 00000 300. 00

ASPHALT FOR PRI ME COAT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

DATE :
PAGE :

12/ 28/ 01
111 -3

ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0030 406- 05520 18.000 My | 188. 57000 3394. 26| 200. 00000 3600. 00| 180. 00000 3240. 00
ASPHALT FOR TACK COAT [ | |
0031 506- 06333 28.000 n2 | 42. 97000 1203. 16| 250. 00000 7000. 00| 95. 00000 2660. 00
PCCP PATCHI NG FULL DEPTH | | [
0032 603- 06045 52.600 m | 76. 68000 4033. 37| 70. 00000 3682. 00| 62. 00000 3261. 20
FENCE, CHAIN LINK, 1220 nm | | [
0033 604- 06069 372.000 n2 | 41. 91000 15590. 52| 50. 00000 18600. 00| 55. 00000 20460. 00
CURB RAMP, CONCRETE | | [
0034 604- 06070 1809.000 n2 | 23. 65000 42782. 85| 30. 00000 54270. 00| 33. 00000 59697. 00
S| DEWALK, CONCRETE | | [
0035 605-06120 32.000 m | 43. 67000 1397. 44| 31. 00000 992. 00| 65. 00000 2080. 00
CURB, CONCRETE | | |
0036 605- 06155 2456.000 m | 37. 83000 92910. 48| 33. 00000 81048. 00| 40. 00000 98240. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0037 605-97937 129.000 m | 50. 07000 6459. 03| 33. 00000 4257. 00| 35. 00000 4515. 00
CURB AND GUTTER, CONCRETE, ROLL | | [
0038 610- 05527 2516.000 My | 50. 35000 126680. 60| 47. 00000 118252. 00| 57. 00000 143412. 00
HVA FOR APPROACHES | [
0039 611-05330 2026.800 n2 | 35. 46000 71870. 33| 43. 00000 87152. 40| 40. 00000 81072. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0040 615- 06505 15.000 EACH 442. 80000 6642. 00| 500. 00000 7500. 00| 475. 00000 7125. 00
MONUMENT, B | | |
0041 616-02320 33.800 n2 | 2. 65000 89. 57| 20. 00000 676. 00| 8. 00000 270. 40
GEOTEXTI LES | | |
0042 616- 06405 14.400 My | 40. 24000 579. 46| 100. 00000 1440. 00| 40. 00000 576. 00
Rl PRAP, REVETNMENT | | [
0043 621- 06567 231.000 kL | 1. 08000 249. 48| 1. 00000 231. 00| 1. 00000 231. 00
WATER | [ |
0044 621-06575 12814.000 n2 | 3. 08000 39467. 12| 3. 00000 38442. 00| 3. 00000 38442. 00
SODDI NG, NURSERY | | |
0045 714- 05562 83.000 n2 | 252. 40000 20949. 20| 420. 00000 34860. 00| 285. 00000 23655. 00
RETAI NI NG WALL , MODULAR, BLOCK | | |
0046 715-03025 11. 000 EACH 2416. 32000 26579. 52| 2500. 00000 27500. 00| 2600. 00000 28600. 00
SANI TARY MANHOLE | | |
0047 715-05024 486.200 m | 170. 73000 83008. 93| 190. 00000 92378. 00| 170. 00000 82654. 00
PIPE, TYPE 2, O RCULAR 900 mm [ [ |
0048 715-05048 3100.000 m | 8. 42000 26102. 00| 8. 00000 24800. 00| 8. 25000 25575. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0049 715-05149 864.300 m | 67. 10000 57994. 53| 75. 00000 64822. 50| 80. 00000 69144. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 111 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 715-05151 644.100 m | 84. 22000 54246. 10| 85. 00000 54748. 50| 80. 00000 51528. 00
PIPE, TYPE 2, O RCULAR 375 nm | [ |
0051 715-05154 382.500 m | 99. 17000 37932. 53| 135. 00000 51637. 50| 100. 00000 38250. 00
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0052 715-05408 771.400 m | 86. 97000 67088. 66| 140. 00000 107996. 00| 145. 00000 111853. 00
PI PE, SANI TARY SEWER 200 nm | | [
0053 715- 05411 59.600 m | 131. 45000 7834. 42| 420. 00000 25032. 00| 450. 00000 26820. 00
PI PE, SANI TARY SEWER 300 nm | | [
0054 715-05428 12.800 m | 513. 57000 6573. 70| 325. 00000 4160. 00| 325. 00000 4160. 00
Pl PE, SLOTTED VANE DRAI N, 300 nm | | |
0055 715-05711 517.000 m | 100. 13000 51767. 21| 90. 00000 46530. 00| 95. 00000 49115. 00
Pl PE, SANI TARY SEWER, 150 mm, LATERAL | | |
0056 715- 46000 2.000 EACH 211. 20000 422. 40| 250. 00000 500. 00| 250. 00000 500. 00
PI PE END SECTI ON, 300 mm | | |
0057 715- 46005 3.000 EACH 290. 12000 870. 36| 275. 00000 825. 00| 400. 00000 1200. 00
PI PE END SECTION, 375 mm | | [
0058 715- 46020 1.000 EACH 573. 20000 573. 20| 400. 00000 400. 00| 500. 00000 500. 00
PI PE END SECTION, 600 mm | | [
0059 715- 46040 2.000 EACH 865. 00000 1730. 00| 470. 00000 940. 00| 750. 00000 1500. 00
PI PE END SECTION, 900 mm | | [
0060 718-06532 1000.000 m | 3.51000 3510. 00| 3. 10000 3100. 00| 3. 35000 3350. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0061 718-52610 608.000 nB8 | 35. 91000 21833. 28| 50. 00000 30400. 00| 34. 00000 20672. 00
AGGREGATE FOR UNDERDRAI NS | | [
0062 720- 44000 9.000 EACH 368. 40000 3315. 60| 250. 00000 2250. 00| 250. 00000 2250. 00
CASTI NG ADJUST TO GRADE | |
0063 720-44296 1.000 EACH 238. 20000 238. 20| 500. 00000 500. 00| 465. 00000 465. 00
CAP | NLET | | [
0064 720- 45025 2.000 EACH 1189. 60000 2379. 20| 1780. 00000 3560. 00| 1650. 00000 3300. 00
I NLET, D6 | | |
0065 720- 45045 46. 000 EACH 928. 68000 42719. 28| 1400. 00000 64400. 00| 1600. 00000 73600. 00
I NLET, J10 | | |
0066 720-45055 12. 000 EACH 983. 84000 11806. 08| 1400. 00000 16800. 00| 1650. 00000 19800. 00
I NLET, MLO | | |
0067 720-45240 3.000 EACH 1805. 40000 5416. 20| 1800. 00000 5400. 00| 1850. 00000 5550. 00
CATCH BASI N, J10 | | |
0068 720-45260 13. 000 EACH 858. 52000 11160. 76| 950. 00000 12350. 00| 775. 00000 10075. 00
PI PE CATCH BASIN, 300 mm | | |
0069 720-45410 27.000 EACH 1408. 84000 38038. 68| 1700. 00000 45900. 00| 2100. 00000 56700. 00
MANHOLE, 4 | | |
0070 720-45605 0.800 m | 657. 32000 525. 86| 4000. 00000 3200. 00| 1200. 00000 960. 00

STRUCTURE, MANHOLE, RECONSTRUCT | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 111 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 720- 94602 1.000 EACH 4828. 36000 4828. 36| 4000. 00000 4000. 00| 7600. 00000 7600. 00
MANHOLE, K4, DROP | | |
0072 720-95422 18. 000 EACH| 2622. 88000 47211. 84| 2800. 00000 50400. 00| 4000. 00000 72000. 00
MANHOLE, J4 | | [
0073 720-98174 2.000 EACH 1478. 84000 2957. 68| 2100. 00000 4200. 00| 1850. 00000 3700. 00
| NLET, B15 | | |
0074 720- 98555 2.000 EACH 1523. 20000 3046. 40| 2150. 00000 4300. 00| 1850. 00000 3700. 00
I NLET, C15 | | |
0075 720- 98625 3.000 EACH 3050. 68000 9152. 04| 2500. 00000 7500. 00| 4500. 00000 13500. 00
MANHOLE, C4, DROP | | |
0076 723-06927 27.400 m | 5168. 00000 141603. 20| 4200. 00000 115080. 00| 5250. 00000 143850. 00
STRUCTURE, PRECAST THREE- S| DED, 4260 nm | | |
x 3400 mm | | |
0077 801-04308 58.000 EACH 54. 00000 3132. 00| 130. 00000 7540. 00| 80. 00000 4640. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0078 801- 06605 12. 000 EACH 54. 00000 648. 00| 75. 00000 900. 00| 55. 00000 660. 00
BARRI CADE, |11A | | |
0079 801- 06606 88. 000 EACH 54. 00000 4752. 00| 85. 00000 7480. 00| 55. 00000 4840. 00
BARRI CADE, |11B | | [
0080 801- 06625 20. 000 EACH 97. 20000 1944. 00| 100. 00000 2000. 00| 95. 00000 1900. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0081 801- 06640 2.000 EACH 345. 60000 691. 20| 165. 00000 330. 00| 500. 00000 1000. 00
CONSTRUCTI ON SI GN, A | | |
0082 801-06775 LUWP| 74806. 80000 74806. 80| 60000. 00000 60000. 00| 47500. 00000 47500. 00
MAI NTAI NI NG TRAFFI C | | |
0083 802- 05701 236.900 m | 21. 60000 5117. 04| 22. 00000 5211. 80| 21. 00000 4974. 90
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0084 802- 76025 34.230 n2 | 162. 00000 5545. 26| 160. 00000 5476. 80| 155. 00000 5305. 65
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |

0085 802- 76045 3.080 2 | 189. 00000 582. 12| 190. 00000 585. 20| 185. 00000 569. 80
SIGN, SHEET ENCAPSULATED LENS W TH
LEGEND, 3.18 nm THI CKNESS |

0086 805- 01816 4.000 EACH 864. 00000 3456. 00

I
I
| 850. 00000 3400. 00| 850. 00000 3400. 00
SI GNAL SUPPORT FOUNDATI ON, 900 nm X 900 | | |
mm X 2500 nm [ | |
0087 805- 01842 4.000 EACH 810. 00000 3240. 00| 800. 00000 3200. 00| 800. 00000 3200. 00
HANDHOLE, SI GNAL | | |
0089 805- 04757 4.000 EACH 1080. 00000 4320. 00 1100. 00000 4400. 00| 1050. 00000 4200. 00
I

SI GNAL PCLE, ORNAMENTAL, | NSTALL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 111 -6
TABULATI ON CF BI DS

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |

ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0091 805- 06592 187.000 m | 32. 40000 6058. 80| 32. 00000 5984. 00| 31. 00000 5797. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0092 805- 78100 1.000 EACH 10800. 00000 10800. 00| 10600. 00000 10600. 00| 10500. 00000 10500. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0093 805- 78205 5.000 EACH 432. 00000 2160. 00| 450. 00000 2250. 00| 430. 00000 2150. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | [
AVBER, GREEN | | [
0094 805- 78230 3.000 EACH 648. 00000 1944. 00| 650. 00000 1950. 00| 650. 00000 1950. 00
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0095 805- 78445 1.000 EACH 540. 00000 540. 00| 530. 00000 530. 00| 525. 00000 525. 00
S| GNAL SERVI CE | | |
0096 805- 78467 50.000 m | 6. 48000 324. 00| 6. 50000 325. 00| 6. 50000 325. 00
S| GNAL CABLE, 3C 8GA | | |
0097 805- 78480 204.000 m | 0. 33000 67. 32| 0. 35000 71. 40| 0. 35000 71.40
S| GNAL CABLE, 3C 14GA | | |
0098 805- 78485 51.000 m | 4. 32000 220. 32| 4. 50000 229. 50| 4. 30000 219. 30
SI GNAL CABLE, 5C 14GA. | | |
0099 805- 78490 187.000 m | 4. 75000 888. 25| 4. 75000 888. 25| 4. 50000 841. 50
SI GNAL CABLE, 7C 14GA | | |
0100 805- 78925 1.000 EACH 648. 00000 648. 00| 635. 00000 635. 00| 650. 00000 650. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0101 808-06703 414.000 m | 1. 06000 438. 84| 1. 00000 414. 00| 1. 00000 414. 00
LI NE, THERMOPLASTIC, SOLID, Wd TE, 100mm | [
0102 808-06703 26.000 m | 1. 06000 27. 56| 1. 00000 26. 00| 1. 00000 26. 00
LI NE, THERMOPLASTI C, SCLID, WH TE, | | |
100nm, FOR PARKING LIMT | [
0103 808- 75245 3467.000 m | 1. 06000 3675. 02| 1. 00000 3467. 00| 1. 00000 3467. 00
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | | |
0104 808- 75297 145.800 m | 10. 10000 1472. 58| 10. 00000 1458. 00| 10. 00000 1458. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0105 808- 75300 400.600 m | 1. 59000 636. 95| 1. 50000 600. 90| 1. 50000 600. 90
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150mm | | |
0106 808- 75320 8.000 EACH 45, 36000 362. 88| 45. 00000 360. 00| 45, 00000 360. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0107 808- 75325 7.000 EACH 58. 32000 408. 24| 55. 00000 385. 00| 55. 00000 385. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 111 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0108 805- 02202 4.000 EACH 702. 00000 2808. 00| 700. 00000 2800. 00| 700. 00000 2800. 00
Sl GNAL DETECTOR HOUSI NG, DOUBLE | | |
0109 805- 78510 167.000 m | 4, 32000 721. 44| 4. 50000 751. 50| 4. 25000 709. 75
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0110 805-02328 262.000 m | 0. 54000 141. 48| 0. 55000 144. 10| 0. 50000 131. 00
SI GNAL CABLE, 1C 14GA. | | [
0111 714-03437 95.100 n2 | 843. 00000 80169. 30| 400. 00000 38040. 00| 450. 00000 42795. 00
W NGMALL, PRECAST, REI NFORCED CONCRETE | |
0112 202- 03000 LUWP| 10464. 20000 10464. 20| 15000. 00000 15000. 00| 15000. 00000 15000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 88 | I |
SECTI ON TOTALS | $ 2,652,481. 14| $ 2,833,834. 95| $ 3,072, 000.00
------------------------------------------ 5

CONTRACT TOTALS | $ 2,652, 481. 14| $ 2,833,834.95] $ 3,072, 000.00




TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, |
CURB | NLET PROTECTI ON [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 111 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1698047 | (5) 35-1315965 | (6) 35-0999231
| GRADEX, | NC. | FOX OONTRACTORS CORP. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 SANI TARY SEVEER | NSTALLATI ON
I I I
0001 105-01925 24,000 MOS | 1800. 00000 43200. 00| 1295. 00000 31080. 00| 1029. 82000 24715. 68
FIELD OFFICE, 51.1 n2 |
0002 105- 06845 LUWP| 65000. 00000 65000. 00| 73195. 00000 73195. 00| 65696. 14000 65696. 14
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP|  150000. 00000 150000. 00| 116706. 00000 116706. 00| 158400. 00000 158400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 60000. 00000 60000. 00] 137250. 00000 137250. 00| 63300. 00000 63300. 00
CLEARI NG Rl GHT OF WAY | | |
0005 202- 02241 143.000 m | 13. 91000 1989. 13| 21. 95000 3138. 85| 23. 46000 3354.78
GUARDRAI L, REMOVE | | [
0006 202- 02245 27.000 EACH 170. 00000 4590. 00| 263. 00000 7101. 00| 229. 04000 6184. 08
TREE, 150 mm REMOVE | | [
0007 202-02250 23.000 EACH 280. 00000 6440. 00| 310. 00000 7130. 00| 307. 25000 7066. 75
TREE, 250 mm REMOVE | | [
0008 202- 02255 7.000 EACH 400. 00000 2800. 00| 395. 00000 2765. 00| 502. 78000 3519. 46
TREE, 460 mm REMOVE | | [
0009 202-02260 6. 000 EACH 1700. 00000 10200. 00| 515. 00000 3090. 00| 837. 96000 5027. 76
TREE, 760 mm REMOVE | | [
0010 202- 02265 3.000 EACH 2800. 00000 8400. 00| 2370. 00000 7110. 00| 2513. 88000 7541. 64
TREE, 1220 nm REMOVE | | [
0011 202-02272 12.500 m | 56. 00000 700. 00| 41. 37000 517. 13| 30. 62000 382.75
PAVED S| DE DI TCH, REMOVE | | [
0012 202-02278 585.000 m | 22. 00000 12870. 00| 9. 45000 5528. 25| 12. 01000 7025. 85
CURB, CONCRETE, REMOVE | | |
0013 202- 02286 1. 000 EACH 90000. 00000 90000. 00| 56160. 00000 56160. 00| 50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE | | [
0014 202-52710 948.000 n2 | 5. 40000 5119. 20| 4. 20000 3981. 60| 8. 49000 8048. 52
S| DEWALK, CONCRETE, REMOVE | | [
0015 202- 78515 LUWP| 500. 00000 500. 00| 2083. 34000 2083. 34| 558. 64000 558. 64
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0016 203- 02000 13635.000 nmB8 | 21. 25000 289743. 75| 17. 90000 244066. 50| 25. 70000 350419. 50
EXCAVATI ON, COVMON | | [
0017 205-02224 505.000 m | 5. 67000 2863. 35| 5. 64000 2848. 20| 6. 03000 3045. 15
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0018 205- 02236 11. 000 EACH 57. 00000 627. 00| 57. 51000 632. 61| 61. 45000 675. 95
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0019 205- 02237 20. 000 EACH 42. 00000 840. 00| 41. 83000 836. 60| 44. 69000 893. 80
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 111 -9
TABULATI ON CF BI DS

CEMENT CONCRETE PAVEMENT FOR DRI VEVWAYS, | |
150 mm | |

ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1698047 | (5) 35-1315965 | (6) 35-0999231
| GRADEX, | NC. | FOX OONTRACTORS CORP. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 211-02050 1743.000 n8 | 24. 50000 42703. 50| 25. 74000 44864. 82| 20. 00000 34860. 00
B BORROW FOR SANI TARY SEWER BACKFI LL | | |
0021 211- 02060 6200.000 nB8 | 23. 00000 142600. 00| 23. 71000 147002. 00| 20. 00000 124000. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303- 04075 48.000 My | 33. 00000 1584. 00| 17. 35000 832. 80| 29. 36000 1409. 28
COVPACTED AGGREGATE, O 73 | | [
0023 303-52308 555.000 My | 20. 00000 11100. 00| 16. 61000 9218. 55| 28. 70000 15928. 50
COVPACTED AGGREGATE, O 53 | | [
0024 401- 05437 6551.000 My | 37. 83000 247824. 33| 38. 33000 251099. 83| 40. 26000 263743. 26
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0025 401- 05455 2204.000 My | 37. 53000 82716. 12| 41. 99000 92545. 96| 39. 93000 88005. 72
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0026 401- 05456 1002.000 My | 48. 00000 48096. 00| 51. 65000 51753. 30| 51. 06000 51162. 12
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | |
0027 401- 06264 LUWP| 5610. 00000 5610. 00| 3241. 47000 3241. 47| 5964. 46000 5964. 46
PROFI LOGRAPH, HMVA | | [
0028 402- 05470 2981.000 My | 37. 00000 110297. 00| 37. 70000 112383. 70| 39. 34000 117272. 54
HVA BASE C25.0 mm MAI NLI NE | [ [
0029 405- 05517 0.200 MW | 1425. 00000 285. 00| 313. 59000 62. 72| 1516. 15000 303. 23
ASPHALT FOR PRI ME COAT | | [
0030 406- 05520 18.000 My | 184. 00000 3312. 00| 188. 22000 3387. 96| 195. 08000 3511. 44
ASPHALT FOR TACK COAT | | [
0031 506- 06333 28.000 n2 | 70. 00000 1960. 00| 104. 52000 2926. 56| 57. 90000 1621. 20
PCCP PATCHI NG FULL DEPTH | | [
0032 603- 06045 52.600 m | 63. 50000 3340. 10| 74. 25000 3905. 55| 79. 33000 4172.76
FENCE, CHAIN LINK, 1220 nm | | |
0033 604- 06069 372.000 n2 | 50. 40000 18748. 80| 50. 16000 18659. 52| 46. 35000 17242. 20
CURB RAMP, CONCRETE | | |
0034 604- 06070 1809.000 n2 | 31. 50000 56983. 50| 29. 28000 52967. 52| 27.14000 49096. 26
S| DEWALK, OONCRETE | | |
0035 605-06120 32.000 m | 57. 75000 1848. 00| 75. 30000 2409. 60| 70. 23000 2247. 36
CURB, CONCRETE | |
0036 605- 06155 2456.000 m | 39. 90000 97994. 40| 40. 78000 100155. 68| 36. 58000 89840. 48
CURB AND GUTTER, CONCRETE, MoDI Fl ED | | |
0037 605-97937 129.000 m | 36. 75000 4740. 75| 40. 78000 5260. 62| 34. 51000 4451. 79
CURB AND GUTTER, CONCRETE, ROLL | | |
0038 610- 05527 2516.000 My | 48. 95000 123158. 20| 56. 72000 142707. 52| 52. 09000 131058. 44
HVA FOR APPROACHES | | |
0039 611-05330 2026.800 n2 | 42. 00000 85125. 60| 46. 00000 93232. 80| 39. 44000 79936. 99
|
I



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 111 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER : 111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1698047 | (5) 35-1315965 | (6) 35-0999231
| GRADEX, | NC. | FOX CONTRACTORS CORP. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 615- 06505 15. 000 EACH| 485. 00000 7275. 00| 428. 71000 6430. 65| 458. 09000 6871. 35
MONUMENT, B | | |
0041 616- 02320 33.800 n2 | 3.00000 101. 40| 5. 27000 178. 13| 2. 28000 77.06
GEOTEXTI LES | | |
0042 616- 06405 14.400 My | 35. 00000 504. 00| 29. 06000 418. 46| 40. 01000 576. 14
Rl PRAP, REVETMENT | | |
0043 621- 06567 231.000 kL | 1. 05000 242. 55| 1. 06000 244. 86| 1. 12000 258. 72
WATER | | |
0044 621- 06575 12814.000 n2 | 2.99000 38313. 86| 3.00000 38442. 00| 3. 18000 40748. 52
SCDDI NG, NURSERY | | |
0045 714- 05562 83.000 n2 | 362. 25000 30066. 75| 360. 70000 29938. 10| 395. 49000 32825. 67
RETAI NING WALL , MODULAR, BLOCK | | |
0046 715-03025 11. 000 EACH| 1700. 00000 18700. 00| 3547. 12000 39018. 32| 2890. 84000 31799. 24
SANI TARY MANHOLE | | |
0047 715- 05024 486.200 m | 185. 00000 89947. 00| 185. 30000 90092. 86| 179. 82000 87428. 48
PI PE, TYPE 2, C RCULAR 900 mm | [ |
0048 715- 05048 3100.000 m | 11. 00000 34100. 00| 5. 58000 17298. 00| 7. 61000 23591. 00
Pl PE, TYPE 4, C RCULAR 150 mm | [ |
0049 715- 05149 864.300 m | 95. 00000 82108. 50| 89. 27000 77156. 06| 97. 33000 84122. 32
Pl PE, TYPE 2, C RCULAR 300 mm | [ |
0050 715-05151 644.100 m | 105. 00000 67630. 50| 89. 11000 57395. 75| 107. 05000 68950. 91
PI PE, TYPE 2, C RCULAR 375 mm [ | |
0051 715- 05154 382.500 m | 145. 00000 55462. 50| 124. 21000 47510. 33| 113. 77000 43517. 03
PI PE, TYPE 2, C RCULAR 600 nm | [ |
0052 715- 05408 771.400 m | 165. 00000 127281. 00| 128. 97000 99487. 46| 128. 09000 98808. 63
Pl PE, SANI TARY SEVWER, 200 mm | | |
0053 715- 05411 59.600 m | 205. 00000 12218. 00| 165. 78000 9880. 49| 314. 75000 18759. 10
Pl PE, SANI TARY SEVER, 300 mm | | |
0054 715- 05428 12.800 m | 200. 00000 2560. 00| 221. 39000 2833. 79| 438. 31000 5610. 37
Pl PE, SLOTTED VANE DRAIN, 300 mm [ [ |
0055 715-05711 517.000 m | 115. 00000 59455. 00| 162. 89000 84214. 13| 156. 56000 80941. 52
Pl PE, SANI TARY SEWER, 150 nm, LATERAL | | [
0056 715- 46000 2.000 EACH 330. 00000 660. 00| 198. 73000 397. 46| 253. 18000 506. 36
Pl PE END SECTI ON, 300 nm | | |
0057 715- 46005 3.000 EACH 365. 00000 1095. 00| 222. 40000 667. 20| 273. 83000 821. 49
Pl PE END SECTI ON, 375 nm | | |
0058 715- 46020 1.000 EACH 550. 00000 550. 00| 298. 70000 298. 70| 420. 46000 420. 46
Pl PE END SECTION, 600 nm | | |
0059 715- 46040 2.000 EACH 815. 00000 1630. 00| 712. 19000 1424. 38| 794. 48000 1588. 96
Pl PE END SECTI ON, 900 nm | | |
0060 718- 06532 1000.000 m | 3. 00000 3000. 00| 3. 15000 3150. 00| 3. 35000 3350. 00

VI DEO | NSPECTI ON FOR UNDERDRAI NS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 111 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,717, 420. 27 RQUTE : SR 334
CALL ORDER : 111 CONTRACT ID : R -25317-A CQOUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1698047 | (5) 35-1315965 | (6) 35-0999231
| GRADEX, | NC. | FOX CONTRACTORS CORP. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0061 718-52610 608.000 nB | 33. 00000 20064. 00| 37. 32000 22690. 56| 46. 47000 28253. 76
AGGREGATE FOR UNDERDRAI NS | | |
0062 720- 44000 9.000 EACH 750. 00000 6750. 00| 500. 00000 4500. 00| 243. 98000 2195. 82
CASTI NG ADJUST TO GRADE | | |
0063 720- 44296 1.000 EACH 500. 00000 500. 00| 277.00000 277.00| 379. 72000 379.72
CAP | NLET | | |
0064 720- 45025 2.000 EACH 1800. 00000 3600. 00| 1892. 82000 3785. 64| 1250. 84000 2501. 68
I NLET, D6 | | |
0065 720- 45045 46. 000 EACH 1300. 00000 59800. 00| 1632. 41000 75090. 86| 1207. 25000 55533. 50
I NLET, J10 | | |
0066 720- 45055 12. 000 EACH 1800. 00000 21600. 00| 1642. 86000 19714. 32| 1218. 72000 14624. 64
I NLET, MLO | | |
0067 720-45240 3.000 EACH 1400. 00000 4200. 00| 2840. 93000 8522. 79| 1830. 22000 5490. 66
CATCH BASIN, J10 | | |
0068 720-45260 13.000 EACH| 1000. 00000 13000. 00| 668. 64000 8692. 32| 794.12000 10323. 56
Pl PE CATCH BASI N, 300 mm | | |
0069 720-45410 27.000 EACH 1500. 00000 40500. 00| 2688. 67000 72594. 09| 1815. 46000 49017. 42
MANHOLE, C4 | | |
0070 720- 45605 0.800 m | 3000. 00000 2400. 00| 1672. 01000 1337. 61| 637. 27000 509. 82
STRUCTURE, MANHCOLE, RECONSTRUCT | | |
0071 720-94602 1.000 EACH 6500. 00000 6500. 00| 8456. 91000 8456. 91| 11737. 24000 11737. 24
MANHOLE, K4, DROP | | |
0072 720-95422 18. 000 EACH 3500. 00000 63000. 00| 4681. 41000 84265. 38| 3151. 84000 56733. 12
MANHOLE, J4 | | |
0073 720-98174 2.000 EACH 2000. 00000 4000. 00| 2293. 29000 4586. 58| 1632. 89000 3265.78
I NLET, B15 | | |
0074 720- 98555 2.000 EACH 2500. 00000 5000. 00| 2293. 29000 4586. 58| 1632. 89000 3265.78
I NLET, C15 | | |
0075 720-98625 3.000 EACH 3600. 00000 10800. 00| 4720. 77000 14162. 31| 13697. 67000 41093. 01
MANHCLE, C4, DROP | | |
0076 723-06927 27.400 m | 5360. 00000 146864. 00| 4565. 22000 125087. 03| 4296. 43000 117722. 18
STRUCTURE, PRECAST THREE- S| DED, 4260 mm | | |
X 3400 nm | | |
0077 801-04308 58.000 EACH 126. 00000 7308. 00| 125. 48000 7277. 84| 55. 86000 3239. 88
ROAD CLOSURE S| GN ASSEMBLY | | |
0078 801- 06605 12. 000 EACH 73. 50000 882. 00| 73. 19000 878. 28| 55. 86000 670. 32
BARRI CADE, II1A | | |
0079 801- 06606 88.000 EACH 84. 00000 7392. 00| 83. 65000 7361. 20| 55. 86000 4915. 68
BARRI CADE, |11B | | |
0080 801- 06625 20. 000 EACH 100. 00000 2000. 00| 99. 34000 1986. 80| 78. 21000 1564. 20

DETOUR RQUTE MARKER ASSEMBLY | | |
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ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1698047 | (5) 35-1315965 | (6) 35-0999231
| GRADEX, | NC. | FOX OONTRACTORS CORP. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0081 801- 06640 2.000 EACH 168. 00000 336. 00| 167. 30000 334. 60| 558. 64000 1117. 28
CONSTRUCTI ON SI GN, A | | |
0082 801-06775 LUWP| 60000. 00000 60000. 00 79100. 00000 79100. 00| 144673.88000 144673. 88
MAI NTAI NI NG TRAFFI C |
0083 802- 05701 236.900 m | 21. 00000 4974. 90 29. 23000 6924. 59| 22. 35000 5294.72
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | |
0084 802- 76025 34.230 n2 | 157. 50000 5391. 23 207. 96000 7118. 47| 167. 59000 5736. 61
I

|

I

|

I

I

SIGN, SHEET, ENCAPSULATED LENS W TH |

LEGEND, 2.03 nm THI CKNESS | |
0085 802- 76045 3.080 n2 | 183. 75000 565. 95| 321. 95000 991. 61| 195. 52000 602. 20

SI GN, SHEET ENCAPSULATED LENS W TH | |

LEGEND, 3.18 mm TH CKNESS | [

0086 805- 01816 4.000 EACH 840. 00000 3360. 00|

I

I

I

I

|

1599. 31000 6397. 24| 893. 83000 3575. 32
S| GNAL SUPPORT FQUNDATI ON, 900 nm X 900 | |
mm X 2500 nm | |
0087 805-01842 4.000 EACH 787. 50000 3150. 00 611. 18000 2444, 72| 837. 96000 3351. 84
HANDHOLE, SI GNAL | |
0089 805- 04757 4.000 EACH 1050. 00000 4200. 00 603. 71000 2414. 84| 1117. 28000 4469. 12
SI GNAL POLE, ORNAMENTAL, | NSTALL | |
0091 805- 06592 187.000 m | 31. 50000 5890. 50| 30. 25000 5656. 75| 33. 52000 6268. 24
CONDUI T, STEEL, GALVAN ZED, 50nm | | |
0092 805- 78100 1.000 EACH 10500. 00000 10500. 00| 9060. 54000 9060. 54| 12290. 09000 12290. 09
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0093 805- 78205 5.000 EACH 420. 00000 2100. 00| 484. 38000 2421. 90| 446. 91000 2234.55
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER, GREEN | | |
0094 805- 78230 3.000 EACH 630. 00000 1890. 00| 728. 93000 2186. 79| 670. 37000 2011. 11
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nmm RED, | | |
AMVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0095 805- 78445 1.000 EACH 525. 00000 525. 00| 450. 15000 450. 15| 558. 64000 558. 64
S| GNAL SERVI CE | | |
0096 805- 78467 50.000 m | 6. 30000 315. 00| 4. 17000 208. 50| 6. 70000 335. 00
S| GNAL CABLE, 3C 8GA | | |
0097 805- 78480 204.000 m | 0. 33000 67. 32| 2. 66000 542. 64| 0. 35000 71.40
SI GNAL CABLE, 3C 14GA. | |
0098 805- 78485 51.000 m | 4. 20000 214. 20| 2. 89000 147. 39| 4. 47000 227.97
SI GNAL CABLE, 5C 14GA. | |
0099 805- 78490 187.000 m | 4. 62000 863. 94| 3. 22000 602. 14| 4. 92000 920. 04

SI GNAL CABLE, 7C 14GA | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 111 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1698047 | (5) 35-1315965 | (6) 35-0999231
| GRADEX, | NC. | FOX CONTRACTORS CORP. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0100 805- 78925 1.000 EACH 630. 00000 630. 00| 900. 29000 900. 29| 670. 37000 670. 37
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0101 808-06703 414.000 m | 1. 03000 426. 42| 1. 02000 422. 28| 1. 12000 463. 68
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] |
0102 808- 06703 26.000 m | 1. 03000 26.78 1. 02000 26. 52| 3. 35000 87.10

LI NE, THERMOPLASTIC, SCLID, WH TE, |
100nm, FOR PARKING LIMT |
0103 808- 75245 3467.000 m | 1. 03000 3571.01

I
|
|
[ 1. 02000 3536. 34| 1. 01000 3501. 67
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100mMm | [ |
0104 808- 75297 145.800 m | 9. 82000 1431. 76| 9. 78000 1425, 92| 11. 17000 1628. 59
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
STOP LI NE, 600nm | | I
0105 808- 75300 400.600 m | 1. 54000 616. 92| 1. 54000 616. 92| 2.10000 841. 26
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LI NE, 150nm | | [
0106 808- 75320 8.000 EACH| 44. 10000 352. 80| 43. 92000 351. 36| 55. 86000 446. 88
PAVEMENT MESSAGE MARKI NGS, | | [
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |
0107 808- 75325 7.000 EACH 56. 70000 396. 90| 56. 46000 395. 22| 67. 04000 469. 28
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0108 805- 02202 4.000 EACH 682. 50000 2730. 00| 812. 25000 3249. 00| 669. 50000 2678. 00
S| GNAL DETECTOR HOUSI NG,  DOUBLE | | [
0109 805- 78510 167.000 m | 4. 20000 701. 40| 2. 53000 422. 51| 4.12000 688. 04
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0110 805- 02328 262.000 m | 0. 53000 138. 86| 0. 92000 241. 04 0. 51000 133. 62
SI GNAL CABLE, 1C 14GA. | | |
0111 714-03437 95.100 n2 | 714. 00000 67901. 40| 835. 83000 79487. 43| 677. 81000 64459, 73
W NGWALL, PRECAST, RElI NFORCED CONCRETE | | |
0112 202- 03000 LUMP| 9500. 00000 9500. 00|  13140. 91000 13140. 91| 2000. 00000 2000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 88 | I I
SECTI ON TOTALS | $ 3,097, 739. 08| $ 3,157, 388. 40| $ 3,168, 101.81
------------------------------------------ e e T T T T

CONTRACT TOTALS | $ 3,097,739.08| $ 3,157, 388. 40| $ 3,168, 101.81
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ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1136349 | (9) 35-1057871

| M LESTONE CONTRACTORS, L.P. | TSCHUOR GALE COMPANY, |NC. | SMOOK FANSLER CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
SECTI ON 0001  SANI TARY SEWER | NSTALLATI ON

I
0001 105-01925 24.000 M3 | 2800. 00000 67200. 00| 1699. 53000 40788. 72

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
CURB | NLET PROTECTI ON [ |

|
| 1400. 00000 33600. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  60000. 00000 60000. 00|  79016. 21000 79016. 21|  48000. 00000 48000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  158000. 00000 158000. 00|  164000. 00000 164000. 00|  143000. 00000 143000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  63000. 00000 63000. 00|  65000. 00000 65000. 00|  185000. 00000 185000. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 143.000 m | 13. 66000 1953. 38 7.10000 1015. 30| 14. 00000 2002. 00
GUARDRAI L, REMOVE | |
0006 202- 02245 27.000 EACH| 412. 40000 11134. 80| 174. 56000 4713. 12 120. 00000 3240. 00
TREE, 150 mm REMOVE | | |
0007 202- 02250 23.000 EACH 670. 15000 15413. 45| 523. 67000 12044. 41| 210. 00000 4830. 00
TREE, 250 mm REMOVE | | |
0008 202- 02255 7.000 EACH 927. 90000 6495. 30| 814. 60000 5702. 20| 305. 00000 2135. 00
TREE, 460 mm REMOVE | | |
0009 202- 02260 6.000 EACH 1546. 50000 9279. 00| 1745. 57000 10473. 42 810. 00000 4860. 00
TREE, 760 mm REMOVE | | |
0010 202- 02265 3.000 EACH 2062. 00000 6186. 00| 2327. 43000 6982. 29| 1700. 00000 5100. 00
TREE, 1220 mm REMOVE | | |
0011 202- 02272 12.500 m | 30. 78000 384. 75| 15. 86000 198. 25| 10. 00000 125. 00
PAVED S| DE DI TCH, REMOVE | | |
0012 202- 02278 585.000 m | 19. 25000 11261. 25| 11. 66000 6821. 10] 7.00000 4095. 00
CURB, CONCRETE, REMOVE | |
0013 202- 02286 1.000 EACH  64363. 07000 64363.07| 153950. 36000 153950. 36|  81000. 00000 81000. 00
PRESENT STRUCTURE, REMOVE | |
0014 202-52710 948.000 n2 | 9. 90000 9385. 20| 5. 91000 5602. 68| 16. 00000 15168. 00
SI DEWALK, CONCRETE, REMOVE | | |
0015 202- 78515 LUMP| 515. 50000 515. 50| 581. 86000 581. 86 2600. 00000 2600. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0016 203- 02000 13635.000 n8 | 22. 14000 301878. 90| 17. 30000 235885. 50 22. 00000 299970. 00
EXCAVATI ON,  COVMMON | | |
0017 205- 02224 505.000 m | 5. 57000 2812. 85| 6. 28000 3171. 40| 6. 00000 3030. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0018 205- 02236 11.000 EACH| 56. 71000 623. 81| 64. 00000 704. 00| 56. 00000 616. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | |
0019 205- 02237 20.000 EACH 41. 24000 824. 80| 46. 55000 931. 00| 41. 00000 820. 00
|
I
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ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1136349 | (9) 35-1057871

| M LESTONE CONTRACTORS, L.P. | TSCHUOR, GALE COWMPANY, INC. | SMOCK FANSLER CORPORATI ON
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CEMENT CONCRETE PAVEMENT FOR DRI VEVWAYS, |
150 mm | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0020 211- 02050 1743.000 n8 | 20. 68000 36045. 24| 20. 83000 36306. 69| 25. 00000 43575. 00
B BORROW FOR SANI TARY SEWER BACKFILL | |

0021 211- 02060 6200.000 18 | 10. 18000 63116. 00| 19. 63000 121706. 00| 18. 00000 111600. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0022 303- 04075 48.000 My | 63. 33000 3039. 84| 25. 79000 1237. 92| 25. 00000 1200. 00
COVPACTED AGGREGATE, O, 73 | | |

0023 303-52308 555.000 My | 52. 61000 29198. 55| 19. 03000 10561. 65| 19. 00000 10545. 00
COVPACTED AGGREGATE, O, 53 | | |

0024 401- 05437 6551.000 My | 38. 40000 251558. 40| 41. 93000 274683. 43| 38. 00000 248938. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0025 401- 05455 2204.000 My | 39. 40000 86837. 60| 41. 59000 91664. 36| 37. 00000 81548. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |

0026 401- 05456 1002.000 My | 58. 54000 58657. 08| 53. 18000 53286. 36| 48. 00000 48096. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0027 401- 06264 LUMP| 2500. 00000 2500. 00| 6212. 34000 6212. 34| 5700. 00000 5700. 00
PROFI LOGRAPH, HMVA | | |

0028 402- 05470 2981.000 My | 37. 32000 111250. 92| 40. 97000 122131. 57| 38. 00000 113278. 00
HVA BASE C25.0 mm MAI NLI NE | [

0029 405- 05517 0.200 My | 1000. 00000 200. 00| 1579. 16000 315. 83 1500. 00000 300. 00
ASPHALT FOR PRI ME COAT | | |

0030 406- 05520 18.000 My | 250. 00000 4500. 00| 203. 18000 3657. 24| 188. 00000 3384. 00
ASPHALT FOR TACK COAT | | |

0031 506- 06333 28.000 n2 | 146. 12000 4091. 36| 217. 63000 6093. 64 51. 00000 1428. 00
PCCP PATCHI NG, FULL DEPTH | | |

0032 603- 06045 52.600 m | 62. 38000 3281. 19| 82. 62000 4345 81| 62. 00000 3261. 20
FENCE, CHAIN LINK, 1220 nm | | |

0033 604- 06069 372.000 n2 | 55. 19000 20530. 68| 38. 84000 14448. 48 35. 00000 13020. 00
CURB RAMP, CONCRETE | |

0034 604- 06070 1809.000 n2 | 36. 47000 65974. 23| 40. 42000 73119. 78| 32. 00000 57888. 00
S| DEWALK, CONCRETE | |

0035 605- 06120 32.000 m | 71. 10000 2275. 20]| 132. 84000 4250. 88 75. 00000 2400. 00
CURB, CONCRETE | |

0036 605- 06155 2456.000 m | 40. 98000 100646. 88| 42. 73000 104944. 88| 48. 00000 117888. 00
CURB AND GUTTER CONCRETE, MODI FI ED | | |

0037 605- 97937 129.000 m | 54. 23000 6995. 67| 77. 07000 9942. 03| 44. 00000 5676. 00
CURB AND GUTTER, CONCRETE, ROLL | |

0038 610- 05527 2516.000 My | 61. 58000 154935. 28| 54. 25000 136493. 00| 49. 00000 123284. 00
HVA FOR APPROACHES | | |

0039 611- 05330 2026.800 n2 | 49. 02000 99353. 74| 56. 49000 114493. 93| 35. 00000 70938. 00

|
I
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ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1136349 | (9) 35-1057871

| M LESTONE CONTRACTORS, L.P. | TSCHUOR, GALE COWMPANY, INC. | SMOCK FANSLER CORPORATI ON
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0040 615- 06505 15.000 EACH 476. 32000 7144. 80| 477. 12000 7156. 80| 480. 00000 7200. 00
MONUMENT, B | | |

0041 616- 02320 33.800 n2 | 3..30000 111. 54| 15. 36000 519. 17| 5. 00000 169. 00
GEOTEXTI LES | | |

0042 616- 06405 14.400 My | 39. 59000 570. 10| 43. 56000 627. 26| 30. 00000 432. 00
Rl PRAP, REVETMENT | | |

0043 621- 06567 231.000 KL | 1. 03000 237. 93] 1. 16000 267. 96| 1. 00000 231. 00
WATER | | |

0044 621- 06575 12814.000 n2 | 2.94000 37673. 16| 3.32000 42542 48| 3. 00000 38442. 00
SODDI NG,  NURSERY | | |

0045 714- 05562 83.000 n2 | 291. 81000 24220. 23| 401. 48000 33322. 84| 363. 00000 30129. 00
RETAI NI NG WALL , MODULAR BLOCK | | |

0046 715-03025 11.000 EACH 2501. 17000 27512. 87| 4007. 83000 44086. 13| 2500. 00000 27500. 00
SANI TARY MANHOLE | |

0047 715- 05024 486.200 m | 232. 20000 112895. 64 292. 39000 142160. 02| 322. 00000 156556. 40
PIPE, TYPE 2, CIRCULAR 900 nm [ [ |

0048 715- 05048 3100.000 m | 8. 04000 24924. 00| 9. 08000 28148. 00| 9. 00000 27900. 00
PI PE, TYPE 4, CIROULAR 150 nm [ [ |

0049 715- 05149 864.300 m | 114. 47000 98936. 42| 72. 21000 62411. 10 246. 00000 212617. 80
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |

0050 715- 05151 644.100 m | 116. 73000 75185. 79| 112. 99000 72776. 86 254. 00000 163601. 40
PI PE, TYPE 2, CIROULAR 375 nm [ [ [

0051 715- 05154 382.500 m | 154. 54000 59111. 55| 133. 51000 51067. 58 285. 00000 109012. 50
PI PE, TYPE 2, CIRCULAR 600 nm [ [ [

0052 715- 05408 771.400 m | 206. 89000 159594. 95| 124. 74000 96224. 44| 210. 00000 161994. 00
Pl PE, SANI TARY SEWER 200 nm | | |

0053 715- 05411 59.600 m | 679. 02000 40469. 59| 128. 12000 7635. 95| 220. 00000 13112. 00
Pl PE, SANI TARY SEWER 300 mm | | |

0054 715- 05428 12.800 m | 315. 33000 4036. 22| 516. 37000 6609. 54| 100. 00000 1280. 00
Pl PE, SLOTTED VANE DRAIN, 300 nm [ [ [

0055 715- 05711 517.000 m | 208. 01000 107541. 17| 123. 95000 64082. 15| 116. 00000 59972. 00
Pl PE, SANI TARY SEWER 150 mm, LATERAL | | |

0056 715- 46000 2.000 EACH 294. 76000 589. 52| 413. 82000 827. 64| 200. 00000 400. 00
Pl PE END SECTION, 300 mm | |

0057 715- 46005 3.000 EACH 312. 56000 937. 68| 444. 42000 1333. 26| 275. 00000 825. 00
Pl PE END SECTION, 375 mm | |

0058 715- 46020 1.000 EACH 377. 79000 377. 79 612. 11000 612. 11| 350. 00000 350. 00
Pl PE END SECTI ON, 600 mm | |

0059 715- 46040 2.000 EACH 605. 50000 1211. 00| 1083. 65000 2167. 30| 570. 00000 1140. 00
Pl PE END SECTI ON, 900 mm | |

0060 718- 06532 1000.000 m | 3. 35000 3350. 00| 3. 78000 3780. 00| 4.00000 4000. 00

VI DEO | NSPECTI ON FOR UNDERDRAI NS | [ |
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ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1136349 | (9) 35-1057871

| M LESTONE CONTRACTORS, L.P. | TSCHUOR, GALE COWMPANY, INC. | SMOCK FANSLER CORPORATI ON
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0061 718-52610 608.000 nB | 34. 28000 20842. 24| 38. 69000 23523. 52| 28. 00000 17024. 00
AGGREGATE FOR UNDERDRAI NS | | |

0062 720- 44000 9.000 EACH 414. 86000 3733. 74| 255. 44000 2298. 96| 500. 00000 4500. 00
CASTI NG ADJUST TO GRADE | |

0063 720- 44296 1.000 EACH 364. 27000 364. 27| 262. 53000 262. 53| 800. 00000 800. 00
CAP | NLET | | |

0064 720- 45025 2.000 EACH 1040. 45000 2080. 90| 1557. 93000 3115. 86| 1030. 00000 2060. 00
I NLET, D6 | | |

0065 720- 45045 46.000 EACH 1176. 92000 54138. 32| 1222. 73000 56245. 58| 1000. 00000 46000. 00
I NLET, J10 | | |

0066 720- 45055 12. 000 EACH 1188. 78000 14265. 36| 1250. 93000 15011. 16| 1100. 00000 13200. 00
I NLET, MLO | | |

0067 720- 45240 3.000 EACH 1528. 27000 4584. 81| 2591. 54000 7774. 62| 1590. 00000 4770. 00
CATCH BASIN, J10 | |

0068 720- 45260 13.000 EACH| 517. 50000 6727. 50| 527. 62000 6859. 06| 800. 00000 10400. 00
Pl PE CATCH BASI N, 300 mm | | |

0069 720-45410 27.000 EACH 1375. 29000 37132. 83| 2051. 83000 55399. 41| 1500. 00000 40500. 00
MANHOLE, C4 | | |

0070 720- 45605 0.800 m | 1271. 56000 1017. 25| 556. 40000 445. 12| 300. 00000 240. 00
STRUCTURE, MANHCOLE, RECONSTRUCT | |

0071 720-94602 1.000 EACH 5242. 15000 5242. 15| 7612. 74000 7612. 74| 4150. 00000 4150. 00
MANHOLE, K4, DROP | | |

0072 720-95422 18. 000 EACH 2274. 28000 40937. 04| 3481. 97000 62675. 46| 2385. 00000 42930. 00
MANHOLE, J4 | | |

0073 720-98174 2.000 EACH 1558. 82000 3117. 64| 1886. 90000 3773. 80| 1430. 00000 2860. 00
I NLET, B15 | | |

0074 720- 98555 2.000 EACH 1558. 82000 3117. 64| 1927. 63000 3855. 26| 1430. 00000 2860. 00
I NLET, C15 | | |

0075 720-98625 3.000 EACH 2665. 66000 7996. 98| 4898. 42000 14695. 26| 3228. 00000 9684. 00
MANHCLE, C4, DROP | | |

0076 723-06927 27.400 m | 3953. 28000 108319. 87| 5321. 09000 145797. 87| 5000. 00000 137000. 00
STRUCTURE, PRECAST THREE- S| DED, 4260 mm | |
X 3400 nm | | |

0077 801-04308 58. 000 EACH 51. 55000 2989. 90| 139. 65000 8099. 70| 53. 00000 3074. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0078 801- 06605 12. 000 EACH 51. 55000 618. 60| 81. 46000 977. 52| 53. 00000 636. 00
BARRI CADE, II1A | |

0079 801- 06606 88.000 EACH 51. 55000 4536. 40| 93. 10000 8192. 80| 53. 00000 4664. 00
BARRI CADE, |11B | |

0080 801- 06625 20. 000 EACH 92. 79000 1855. 80| 110. 55000 2211. 00| 77. 00000 1540. 00

DETOUR RQUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 111 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 717, 420. 27 ROUTE : SR 334
CALL ORDER o111 CONTRACT ID : R -25317-A COUNTI ES : BOONE
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1136349 | (9) 35-1057871

| M LESTONE CONTRACTORS, L.P. | TSCHUOR, GALE COWMPANY, INC. | SMOCK FANSLER CORPORATI ON
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0081 801- 06640 2.000 EACH 329. 92000 659. 84 186. 19000 372. 38 530. 00000 1060. 00
CONSTRUCTI ON SIGN, A | | |
0082 801- 06775 LUMP|  49841. 64000 49841.64|  63357. 79000 63357.79]  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C |
0083 802- 05701 236.900 m | 20. 62000 4884. 88 23. 27000 5512. 66| 41. 00000 9712. 90
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | [
BASE | [
0084 802- 76025 34.230 n2 | 154. 65000 5293. 67 174. 56000 5975. 19| 160. 00000 5476. 80
I

|
I
|
I
I
SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |
|
I
|
I
I
I
I
I

0085 802- 76045 3.080 n2 | 180. 43000 555. 72 203. 65000 627. 24| 180. 00000 554. 40
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS |
0086 805-01816 4.000 EACH 824. 80000 3299. 20 930. 97000 3723. 88| 1700. 00000 6800. 00
S| GNAL SUPPORT FQUNDATI ON, 900 nm X 900 | |
mm X 2500 nm | |
0087 805-01842 4.000 EACH 773. 25000 3093. 00 872. 79000 3491. 16| 800. 00000 3200. 00
HANDHOLE, SI GNAL | |
0089 805- 04757 4.000 EACH 1031. 00000 4124. 00| 1163. 71000 4654. 84| 1200. 00000 4800. 00
SI GNAL POLE, ORNAMENTAL, | NSTALL | | |
0091 805- 06592 187.000 m | 30. 93000 5783. 91| 34. 91000 6528. 17| 50. 00000 9350. 00
CONDUI T, STEEL, GALVAN ZED, 50nm | | |
0092 805- 78100 1.000 EACH 10310. 00000 10310. 00| 11637. 14000 11637. 14| 7770. 00000 7770. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0093 805- 78205 5.000 EACH 412. 40000 2062. 00| 465. 49000 2327. 45| 400. 00000 2000. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER, GREEN | | |
0094 805- 78230 3.000 EACH 618. 60000 1855. 80| 698. 23000 2094. 69| 650. 00000 1950. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nmm RED, | | |
AMVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0095 805- 78445 1.000 EACH 515. 50000 515. 50| 581. 86000 581. 86| 350. 00000 350. 00
S| GNAL SERVI CE | | |
0096 805- 78467 50.000 m | 6. 19000 309. 50| 6. 98000 349. 00| 7.00000 350. 00
S| GNAL CABLE, 3C 8GA | | |
0097 805- 78480 204.000 m | 0. 32000 65. 28| 0. 36000 73. 44| 4. 00000 816. 00
SI GNAL CABLE, 3C 14GA. | | |
0098 805- 78485 51.000 m | 4.12000 210. 12| 4. 65000 237. 15| 8. 00000 408. 00
SI GNAL CABLE, 5C 14GA. | | |
0099 805- 78490 187.000 m | 4. 54000 848. 98| 5. 12000 957. 44| 8. 00000 1496. 00

SI GNAL CABLE, 7C 14GA | | |



ENG NEER S ESTI MATE: $ 2, 717, 420. 27
CALL ORDER @ 111
LETTI NG DATE : 12/19/01 10: 00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : R -25317-A
DI STRI CT :

ROUTE
COUNTI ES :

CRAWFCRDSVI LLE DI STRI CT

DATE : 12/28/01
PAGE : 111 -19

SR 334
BOONE

| (7) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0100 805-78925 1.000 EACH
CONTRCOLLER CABI NET FOUNDATI ON, P1 |
0101 808-06703 414.000 m |
LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm]
0102 808-06703 26.000 m |

LI NE, THERMOPLASTIC, SCLID, WH TE, |
100nm, FOR PARKING LIMT

|
0103 808- 75245 3467.000 m |

LINE, THERMOPLASTIC, SOLID, YELLOW [
100nm |
0104 808- 75297 145.800 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |

STOP LINE, 600mm |

0105 808- 75300 400.600 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |

CROSSWALK LI'NE, 150mm [

0106 808-75320 8.000 FEACH

PAVEMENT MESSAGE MARKI NGS, |

THERMOPLASTI C,  LANE | NDI CATI ON ARROW
0107 808- 75325 7.000 EACH

PAVEMENT MESSAGE MARKI NGS, |

THERMOPLASTI C, WORD ( O\LY)

0108 805-02202 4.000 EACH
S| GNAL DETECTOR HOUSI NG DQOUBLE

0109 805-78510 167.000 m |
SI GNAL CABLE, 2C 16GA., SHI ELDED

0110 805-02328 262.000 m |
SI GNAL CABLE, 1C 14GA |

0111 714-03437 95.100 n2 |
W NGMLL, PRECAST, REI NFORCED CONCRETE

0112 202-03000 LUWP|

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |

NO. 88 |
SECTI ON TOTALS |

| (8) 35-1136349

I
ANOUNT]|

UNIT PRICE
618. 60000 618. 60|
I

1. 01000 418. 14|

I

1. 01000 26. 26|

|

1. 01000 3501. 67|

|

9. 64000 1405. 51

I

|

1. 52000 608. 91

|

43. 30000 346. 40|

|

55. 67000 389. 69

|

670. 15000 2680. 60|
I

4.12000 688. 04|

I

0. 52000 136. 24

I

653. 97000 62192. 55|
I

15311. 53000 15311. 53]
|

$ 3,187, 988. 29

$ 3,187, 988. 29

| (9) 35-1057871

| TSCHUCR, GALE COVPANY, | NC.
I
UNIT PRI CE AMOUNT|
698. 23000 698. 23|
I
1. 14000 471. 96|
I
1. 14000 29. 64|
|
1. 14000 3952. 38|
|
10. 88000 1586. 30|
I
I
1. 71000 685. 03]
|
48. 88000 391. 04
|
62. 84000 439. 88
|
756. 41000 3025. 64
I
4. 65000 776. 55|
I
0. 58000 151. 96|
I
663. 06000 63057. 01
I
11637. 14000 11637. 14|
|
$ 3,284, 067. 70|
$ 3,284, 067.70|

| SMOCK FANSLER CORPCRATI ON

UNT PRI CE AMOUNT

1000. 00000 1000. 00
1. 10000 455. 40

3. 20000 83. 20

1. 00000 3467. 00
11. 00000 1603. 80
2. 00000 801. 20
55. 00000 440. 00
65. 00000 455. 00
940. 00000 3760. 00
6. 00000 1002. 00

0. 50000 131. 00
650. 00000 61815. 00
2000. 00000 2000. 00

$ 3,422,002.00

$ 3,422,002.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 131 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 174, 666. 27 ROUTE : SR 240
CALL CRDER : 131 OONTRACT I D : R -25547-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/02 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 466700C
4667008
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1315965 FOX CONTRACTCRS CORP. $ 1,188, 296.96 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,196, 700. 00 100. 7071%
3 38-1894432 | AFRATE, ANGELO CONSTRUCTI ON $ 1,212,459.40 102. 0333%
4  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,252 833.24 105. 4309%
5  35-0999231 HUNT PAVI NG COMPANY, | NC. $ 1,440, 239. 82 121. 2020%
| (1) 35-1315965 | (2) 35-0918397 | (3) 38-1894432
| FOX CONTRACTCRS CCRP. | RFETH RILEY CONSTRUCTION | | AFRATE, ANGELO CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 01925 12.000 MOS | 1250. 00000 15000. 00| 1900. 00000 22800. 00| 1500. 00000 18000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  38700. 00000 38700.00|  39000. 00000 39000.00|  50000. 00000 50000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15860. 00000 15860. 00|  55683. 74000 55683.74|  50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  83965. 00000 83965. 00|  50000. 00000 50000. 00|  50000. 00000 50000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 179.000 n2 | 11. 40000 2040. 60| 12. 00000 2148. 00| 15. 00000 2685. 00
PAVEMENT, REMOVE | | |
0006 202- 02286 1.000 EACH 7785. 00000 7785.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 339.000 n2 | 11. 20000 3796. 80| 10. 00000 3390. 00| 20. 00000 6780. 00
SURFACE M LLING ASPHALT | | |
0008 202- 96133 106.100 m | 18. 00000 1909. 80| 30. 00000 3183. 00| 70. 00000 7427.00
Pl PE, REMOVE | | |
0009 203- 02000 17371.000 n8 | 11. 40000 198029. 40| 10. 90000 189343. 90| 10. 00000 173710. 00
EXCAVATI ON,  COVMMON | | |
0010 205- 02224 3127.000 m | 4. 82000 15072. 14| 4. 90000 15322. 30| 5. 00000 15635. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0011 205- 02234 9.000 EACH 41. 20000 370. 80| 42. 00000 378. 00| 40. 00000 360. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT PI PE PROTECTI ON | | |

0012 205- 02236 2.000 EACH 41. 20000 82. 40| 42. 00000 84. 00| 40. 00000 80. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 131 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 174, 666. 27 ROUTE : SR 240
CALL ORDER © 131 CONTRACT ID : R -25547-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-0918397 | (3) 38-1894432
| FOX CONTRACTORS CORP. | RFETH RI LEY CONSTRUCTI ON | I AFRATE, ANGELO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 207- 02045 1875.000 n8 | 20. 81000 39018. 75| 8. 00000 15000. 00| 30. 00000 56250. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 211- 02060 349.500 nB | 23. 35000 8160. 83| 42. 00000 14679. 00| 25. 00000 8737.50
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 4936.100 My | 12. 05000 59480. 01| 16. 00000 78977. 60| 12. 00000 59233. 20
COVPACTED AGGREGATE, O 53 | | [
0016 303-52309 259.000 My | 17. 30000 4480. 70| 16. 00000 4144. 00| 25. 00000 6475. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0017 303-98541 411.500 My | 19. 85000 8168. 28| 20. 00000 8230. 00| 22. 00000 9053. 00
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0018 401- 05437 3913.000 My | 38. 85000 152020. 05| 40. 00000 156520. 00| 40. 00000 156520. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0019 401- 05455 2357.000 My | 39. 60000 93337. 20| 41. 00000 96637. 00| 40. 00000 94280. 00
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ |
0020 401- 05456 1067.000 My | 52. 40000 55910. 80| 53. 00000 56551. 00| 55. 00000 58685. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | [
0021 401- 06264 LUWP| 1280. 00000 1280. 00| 2500. 00000 2500. 00| 1500. 00000 1500. 00
PROFI LOGRAPH, HMVA | | [
0022 402- 05481 1453.700 My | 35. 80000 52042. 46| 41. 00000 59601. 70| 37. 00000 53786. 90
HVA BASE 25.0 nm SHOULDER | | [
0023 404- 05508 9.650 My | 325. 00000 3136. 25| 200. 00000 1930. 00| 340. 00000 3281. 00
ASPHALT FOR SEAL COAT | | |
0024 404- 05509 56.570 My | 67. 45000 3815. 65| 120. 00000 6788. 40| 70. 00000 3959. 90
COVER AGGREGATE, SEAL COAT | | [
0025 405- 05517 29.690 My | 410. 00000 12172. 90| 300. 00000 8907. 00| 420. 00000 12469. 80
ASPHALT FOR PRI VE COAT | | |
0026 406- 05520 11.150 My | 232. 40000 2591. 26| 200. 00000 2230. 00| 250. 00000 2787.50
ASPHALT FOR TACK COAT | | |
0027 603- 06040 692.000 m | 11. 98000 8290. 16| 19. 00000 13148. 00| 12. 00000 8304. 00
FENCE, FARM FI ELD, 1190 mm | |
0028 603-91341 1. 000 EACH 980. 00000 980. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
FENCE GATE, FARM FI ELD, 1190 mm X 8.5 m| | |
0029 604- 90256 6.100 n2 | 394. 00000 2403. 40| 100. 00000 610. 00| 100. 00000 610. 00
S| DEWALK, CONCRETE, 150 nm | | |
0030 610- 05527 411.500 My | 96. 40000 39668. 60| 77.00000 31685. 50| 100. 00000 41150. 00
HVA FOR APPROACHES | | |
0031 611- 06497 14. 000 EACH 134. 00000 1876. 00| 115. 50000 1617. 00| 140. 00000 1960. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0032 611-06498 1.000 EACH 175. 00000 175. 00| 173. 25000 173. 25| 180. 00000 180. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0033 615-06490 41. 000 EACH 124. 00000 5084. 00| 110. 25000 4520. 25| 125. 00000 5125. 00

RIGHT OF WAY MARKER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 131 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 174, 666. 27 ROUTE : SR 240
CALL ORDER © 131 CONTRACT ID : R -25547-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-0918397 | (3) 38-1894432
| FOX CONTRACTORS CORP. | RFETH RI LEY CONSTRUCTI ON | I AFRATE, ANGELO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON

0034 616-02320
GEOTEXTI LES
0035 616- 05688

RI PRAP, CLASS 1

0036 616-06451

RI PRAP, UNI FORM

0037 621-01004

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR

SEEDI NG
0038 621-06545
FERTI LI ZER
0039 621-06554

SEED M XTURE

0040 621-06565

u

MULCHI NG MATERI AL

0041 621-06574
SODDI NG
0042 715-05048

740. 000

90. 000

680. 400

3. 000

2.100

395. 000

10. 700

1020. 000

2359. 000

PIPE, TYPE 4, O RCULAR 150 nm

0043 715-05053

276. 000

PI PE, UNDERDRAI N QUTLET, 150 nm

0044 715-05123
PIPE, TYPE 1
0045 715-05138
PIPE, TYPE 1
0046 715-05151
PI PE, TYPE 2
0047 715-05152
PI PE, TYPE 2
0048 715-05154
PI PE, TYPE 2
0049 715-05169
PI PE, TYPE 3
0050 715-05203
PI PE, TYPE 4,
0051 715-06358

Cl RCULAR
Cl RCULAR,
Cl RCULAR
Cl RCULAR
Cl RCULAR
Cl RCULAR

Cl RCULAR

22. 300
600 mm
47.500
1950 mm
4. 000
375 mm
37. 600
450 mm
85. 500
600 nm
101. 000
375 mm
522. 000
100 mMm
2.000

CONCRETE ANCHOR, 1950 mm

0052 715-46005

16. 000

PI PE END SECTI ON, 375 mm

0053 715-96389

PI PE END SECTI ON, PRECAST CONCRETE,

mm

1. 000

3

3

UNI'T PR CE

3. 2390.
37
24,

391.

736

561.

35

111.

973

156.

97

97.

77

1413

423.

595

23000

51000

00000
00000

45000

. 86000

35000

. 50000

. 80000

18000

30000

65000

20000

34000

25000

80000

. 65000

. 60000

50000
00000

I
ANOUNT]|

3375.
16329

1173

1546

3499

6006

3570

16041

9709

2481

46248.

624.

3659

8314.

7857

4515.

2827.

6776

595

20|
90|I
eoI
ooI

|I

.55

.70|

. 45|

. 00|

.20

. 68

.99

I
38|

[
80|

|
08|

|
88|

I
80|
I
30|
I
20|
I
00|
I
00|
I
|

UNI T PRI CE

2

68

28

400.

750.

572.

35

115.

740.

180.

93.

120

56.

1100

265

10000

00000

00000
00000

00000

. 00000

00000

. 55000

. 00000

00000

00000

00000

00000

00000

00000

00000

. 50000

00000

00000

I
ANOUNT]

UNT PRI CE AMOUNT
210000 lss.00] 200000 1480.00
6120.00I 33. 00000 2970. 00
19051.20I 27. 00000 18370. 80
1200 OOI 400. 00000 1200. 00
I

1575.00I 750. 00000 1575. 00
3555.00I 9. 00000 3555. 00
6120.40I 575. 00000 6152. 50
3621.00I 3. 75000 3825. 00
21231.00I 7.00000 16513. 00
9660.00I 30. 00000 8280. 00
2564.50I 130. 00000 2899. 00
35150.00I 700. 00000 33250. 00

720.00I 160. 00000 640. 00
3496.80I 120. 00000 4512. 00
10260.00I 120. 00000 10260. 00
5656.00I 110. 00000 11110. 00
4437.00I 6. 00000 3132. 00
2200.00I 2700. 00000 5400. 00
4240.00I 800. 00000 12800. 00

840.00I 1000. 00000 1000. 00

840.

00000



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 131 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 174, 666. 27 ROUTE : SR 240
CALL ORDER © 131 CONTRACT ID : R -25547-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-0918397 | (3) 38-1894432
| FOX CONTRACTORS CORP. | RFETH RI LEY CONSTRUCTI ON | I AFRATE, ANGELO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 715-97687 2.000 EACH 5668. 00000 11336. 00| 5600. 00000 11200. 00| 4000. 00000 8000. 00
GRATED BOX END SECTION, |, 4:1, 600 nm | | |
0055 718- 06528 13.000 EACH| 590. 00000 7670. 00| 650. 00000 8450. 00| 700. 00000 9100. 00
OUTLET PROTECTOR, 1 | | [
0056 718-06529 9.000 EACH 583. 00000 5247. 00| 600. 00000 5400. 00| 530. 00000 4770. 00
OUTLET PROTECTOR, 2 | | [
0057 718-06531 1.000 EACH 583. 00000 583. 00| 500. 00000 500. 00| 330. 00000 330. 00
OUTLET PROTECTOR, 3 | | [
0058 718- 06532 1000.000 m | 3. 10000 3100. 00| 3. 40000 3400. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0059 718-52610 543.000 n8 | 26. 20000 14226. 60| 37. 00000 20091. 00| 32. 00000 17376. 00
AGGREGATE FOR UNDERDRAI NS | | [
0060 718-99153 5186.000 n2 | 1. 24000 6430. 64| 2. 10000 10890. 60| 2. 00000 10372. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0061 720- 45069 2.000 EACH 1777. 00000 3554. 00| 1600. 00000 3200. 00| 1300. 00000 2600. 00
I NLET, P12 | | |
0062 720- 45410 3.000 EACH 2075. 00000 6225. 00| 2500. 00000 7500. 00| 1600. 00000 4800. 00
MANHOLE, C4 | | [
0063 801-04308 6. 000 EACH 262. 65000 1575. 90| 267. 75000 1606. 50| 600. 00000 3600. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0064 801- 06605 6. 000 EACH 118. 45000 710. 70| 120. 75000 724. 50| 175. 00000 1050. 00
BARRI CADE, |11A | | [
0065 801- 06625 17.000 EACH 97. 85000 1663. 45| 99. 75000 1695. 75| 120. 00000 2040. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0066 801- 06640 22.000 EACH 108. 15000 2379. 30| 110. 25000 2425, 50| 200. 00000 4400. 00
CONSTRUCTI ON SIGN, A | | |
0067 801-06775 LUWP| 30000. 00000 30000. 00| 10000. 00000 10000. 00| 11500. 00000 11500. 00
MAI NTAI NI NG TRAFFI C | | [
0068 802-05701 17.300 m | 53. 56000 926. 59| 54. 60000 944. 58| 40. 00000 692. 00
SIGN POST, SQUARE, 1, REI NFORCED ANCHOR | | [
BASE | [ [
0070 802- 76035 3.141 n2 | 231. 75000 727. 93| 236. 00000 741. 28| 100. 00000 314. 10
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nm THI CKNESS [ | |

0071 802- 90623 4.000 EACH 108. 15000 432. 60| 110. 00000 440. 00| 16. 00000 64. 00
SI GN BRACKET FOR STREET NAME | | |

0072 802-91122 7.000 EACH 154. 50000 1081. 50| 157. 00000 1099. 00| 42.00000 294. 00
SI GN, GROUND MOUNTED, RESET | | |

0073 804- 76350 1.000 EACH 18. 54000 18. 54| 19. 00000 19. 00| 52. 00000 52. 00
DELI NEATOR W TH POST, D3, 75 nm DI A | | |

0074 808- 06703 338.000 m | 1. 02000 344. 76| 1. 03000 348. 14| 1. 30000 439. 40

LINE, THERMOPLASTIC, SQLID, WH TE, 100nmj | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 131 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 174, 666. 27 ROUTE : SR 240
CALL ORDER © 131 CONTRACT ID : R -25547-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-0918397 | (3) 38-1894432
| FOX CONTRACTORS CORP. | RFETH RI LEY CONSTRUCTI ON | I AFRATE, ANGELO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0075 808-06713 3223.000 m | 0. 21000 676. 83| 0. 21000 676. 83| 0. 40000 1289. 20
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0076 808- 75240 312.000 m | 1. 05000 327. 60| 1. 05000 327. 60| 2.50000 780. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0077 808- 75245 690.000 m | 1. 02000 703. 80| 1. 03000 710. 70| 1. 30000 897. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0078 808- 75297 18.000 m | 9. 80000 176. 40 10. 00000 180. 00| 12. 00000 216. 00

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
STOP LINE, 600mm | | |
0079 808- 75320 4.000 EACH 45. 32000 181. 28| 46. 20000 184. 80| 60. 00000 240. 00
PAVEMENT MESSAGE MARKI NGS, [ | I
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
I
|
|

0080 808- 75325 4.000 EACH 57. 68000 230. 72 58. 80000 235. 20| 77. 00000 308. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD ( ONLY) | |
0081 808- 75996 118.000 EACH 4. 18000 493. 24 5. 00000 590. 00| 11. 00000 1298. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0082 808- 75998 107.000 EACH 24. 72000 2645. 04 25. 20000 2696. 40| 32. 00000 3424. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0083 802- 07125 0.420 n2 | 906. 40000 380. 69| 924. 00000 388. 08| 630. 00000 264. 60
SIGN, DOUBLE FACED, SHEET, ENCAPSULATED | | |
LENS, WTH LEGEND, 2.03 mm | | |
SECTI ON TOTALS | $ 1,188, 296. 96| $ 1,196, 700. 00| $ 1,212,459.40
------------------------------------------ o m o m e e o e e e n e e e e o m e e e e e e e o e e e e e e e m e e e e e meeaoao-n

CONTRACT TOTALS | $ 1,188, 296. 96| $ 1,196, 700. 00| $ 1,212,459.40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 131 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 174, 666. 27 ROUTE : SR 240
CALL ORDER © 131 CONTRACT ID : R -25547-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
(4) 35-1917625 | (5) 35-0999231

I
M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
2051. 96000 24623. 52| 1350. 81000 16209. 72|

0001 105-01925 12.000 MS |
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  39156. 72000 39156.72|  40920. 00000 40920. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  56400. 00000 56400.00]  71445. 27000 71445. 27|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  64220. 84000 64220.84]  22203. 00000 22203. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 179.000 n2 | 4.56000 816. 24| 20. 52000 3673. 08
PAVEMENT, REMOVE | | |
0006 202- 02286 1.000 EACH 7697. 65000 7697. 65| 4593. 95000 4593. 95
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 339.000 n2 | 15. 14000 5132. 46 10. 73000 3637. 47|
SURFACE M LLING ASPHALT | | |
0008 202- 96133 106.100 m | 38. 95000 4132. 60| 16. 70000 1771. 87|
Pl PE, REMOVE | | |
0009 203- 02000 17371.000 n8 | 11. 60000 201503. 60| 20. 08000 348809. 68
EXCAVATI ON,  COVMON | | |
0010 205- 02224 3127.000 m | 6. 17000 19293. 59 4. 88000 15259. 76

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02234 9.000 EACH 42.10000 378. 90| 42. 00000 378. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0012 205- 02236 2.000 EACH 42.11000 84. 22| 42. 00000 84. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |

I

I
0013 207- 02045 1875.000 n8 | 11. 05000 20718. 75| 21. 00000 39375. 00|
EXCAVATI ON FOR SUBGRADE TREATMVENT | | |
0014 211- 02060 349.500 n8 | 21. 59000 7545. 71| 24. 52000 8569. 74|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 52308 4936.100 My | 14. 19000 70043. 26| 22. 29000 110025. 67|
COVPACTED AGGREGATE, O, 53 | | |
0016 303- 52309 259.000 My | 25. 08000 6495. 72| 23. 21000 6011. 39|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0017 303- 98541 411.500 My | 45. 14000 18575. 11| 9. 20000 3785. 80|
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0018 401- 05437 3913.000 My | 39. 69000 155306. 97| 41. 48000 162311. 24|

QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 131 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 174, 666. 27 ROUTE : SR 240
CALL ORDER © 131 CONTRACT ID : R -25547-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
(4) 35-1917625 | (5) 35-0999231

I
M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 401- 05455 2357.000 My | 40. 45000 95340. 65| 42. 27000 99630. 39|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0020 401- 05456 1067.000 My | 53. 56000 57148. 52| 55. 97000 59719. 99|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0021 401- 06264 LUMP| 1308. 23000 1308. 23| 1305. 00000 1305. 00|
PROFI LOGRAPH, HMVA | | |
0022 402- 05481 1453.700 My | 36. 56000 53147. 27| 39. 94000 58060. 78|
HVA BASE 25.0 mm SHOULDER | | |
0023 404- 05508 9.650 My | 332. 13000 3205. 05| 331. 31000 3197. 14|
ASPHALT FOR SEAL COAT | | |
0024 404- 05509 56.570 My | 68. 92000 3898. 80| 68. 75000 3889. 19|
COVER AGGREGATE, SEAL COAT | | |
0025 405- 05517 29.690 My | 417. 64000 12399. 73| 416. 61000 12369. 15|
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 11.150 My | 237. 47000 2647. 79| 236. 88000 2641. 21|
ASPHALT FOR TACK COAT | | |
0027 603- 06040 692.000 m | 18. 95000 13113. 40| 12. 08000 8359. 36|
FENCE, FARM FIELD, 1190 nm | | |
0028 603- 91341 1.000 EACH 821. 03000 821. 03 997. 50000 997. 50|
FENCE GATE, FARM FIELD, 1190 nm X 8.5 m | | |
0029 604- 90256 6.100 n2 | 148. 32000 904. 75| 36. 30000 221. 43|
SI DEWALK, CONCRETE, 150 mm | | |
0030 610- 05527 411.500 My | 98. 52000 40540. 98| 102. 96000 42368. 04|
HVA FOR APPROACHES | | |
0031 611- 06497 14.000 EACH 115. 79000 1621. 06| 136. 50000 1911. 00|
MAI LBOX ASSEMBLY, Sl NGLE | | |
0032 611- 06498 1.000 EACH 173. 68000 173. 68| 178. 50000 178. 50
MAI LBOX ASSEMBLY, DOUBLE | | |
0033 615- 06490 41.000 EACH 110. 52000 4531. 32 126. 00000 5166. 00|
RIGHT OF WAY MARKER | | |
0034 616- 02320 740.000 n2 | 1. 74000 1287. 60| 3. 54000 2619. 60|
GEOTEXTI LES | | |
0035 616- 05688 90.000 My | 41. 74000 3756. 60| 42. 98000 3868. 20|
R PRAP, CLASS 1 | | |
0036 616- 06451 680.400 My | 21. 07000 14336. 03| 32. 34000 22004. 14|
Rl PRAP, UNI FORM | | |
0037 621- 01004 3.000 EACH 399. 99000 1199. 97| 399. 00000 1197. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 06545 2.100 My | 752. 61000 1580. 48] 750. 75000 1576. 58]

FERTI LI ZER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 131 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 174, 666. 27 ROUTE : SR 240
CALL ORDER © 131 CONTRACT ID : R -25547-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-0999231 [
| M LESTONE OONTRACTCRS, L.P. | HUNT PAVING COMPANY, INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0039 621- 06554 395.000 kg | 9. 05000 3574. 75| 9. 03000 3566. 85|
SEED M XTURE, U | | |
0040 621- 06565 10.700 My | 573. 67000 6138. 27| 572. 25000 6123. 08|
MULCHI NG MATERI AL | | [
0041 621-06574 1020.000 n2 | 4. 19000 4273. 80| 3. 55000 3621. 00|
SODDI NG | | [
0042 715-05048 2359.000 m | 7.62000 17975. 58| 8. 24000 19438. 16|
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0043 715- 05053 276.000 m | 32. 10000 8859. 60| 34. 65000 9563. 40|
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0044 715-05123 22.300 m | 143. 54000 3200. 94| 89. 25000 1990. 28|
PIPE, TYPE 1, O RCULAR 600 nm [ [ [
0045 715-05138 47.500 m | 956. 18000 45418. 55| 1142. 35000 54261. 63|
PIPE, TYPE 1, CRCULAR 1950 mm | | |
0046 715-05151 4,000 m | 224, 15000 896. 60| 85. 37000 341. 48|
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0047 715-05152 37.600 m | 123. 05000 4626. 68| 127. 72000 4802. 27|
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0048 715-05154 85.500 m | 146. 69000 12542. 00| 86. 89000 7429. 10|
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0049 715-05169 101.000 m | 99. 09000 10008. 09| 76. 79000 7755. 79|
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0050 715-05203 522.000 m | 6. 47000 3377. 34| 12. 29000 6415. 38|
PIPE, TYPE 4, O RCULAR 100 nm [ [ |
0051 715- 06358 2.000 EACH 1473. 42000 2946. 84| 908. 11000 1816. 22|
CONCRETE ANCHOR, 1950 nm | | [
0052 715-46005 16. 000 EACH 681. 63000 10906. 08| 548. 13000 8770. 08|
PI PE END SECTION, 375 mm | | |
0053 715-96389 1.000 EACH 1496. 23000 1496. 23| 677. 79000 677. 79|
Pl PE END SECTI O\, PRECAST CONCRETE, 600 | | |
nmm I I I
0054 715-97687 2.000 EACH 2180. 41000 4360. 82| 5052. 14000 10104. 28|
GRATED BOX END SECTION, |, 4:1, 600 nm | | |
0055 718-06528 13. 000 EACH 684. 19000 8894. 47| 504. 00000 6552. 00|
OUTLET PROTECTOR, 1 | | |
0056 718-06529 9.000 EACH 526. 30000 4736. 70| 472. 50000 4252. 50|
OUTLET PROTECTOR, 2 | | |
0057 718-06531 1.000 EACH 315. 78000 315. 78| 315. 00000 315. 00|
OUTLET PROTECTOR, 3 | | |
0058 718- 06532 1000.000 m | 3. 42000 3420. 00| 3. 15000 3150. 00|

VI DEO | NSPECTI ON FOR UNDERDRAI NS



TRANSVERSE MARKI NGS, THERMOPLASTI C, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 131 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 174, 666. 27 ROUTE : SR 240
CALL ORDER © 131 CONTRACT ID : R -25547-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-0999231 [
| M LESTONE OONTRACTCRS, L.P. | HUNT PAVING COMPANY, INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0059 718-52610 543.000 nB | 33. 95000 18434. 85| 35. 68000 19374. 24
AGGREGATE FOR UNDERDRAI NS | | |
0060 718-99153 5186.000 n?2 | 1. 68000 8712. 48| 1. 90000 9853. 40
GEOTEXTI LES FOR UNDERDRAI N | | [
0061 720- 45069 2.000 EACH 2226. 81000 4453. 62| 2205. 29000 4410. 58
I NLET, P12 | | |
0062 720- 45410 3.000 EACH 2395. 36000 7186. 08| 1530. 65000 4591. 95
MANHOLE, C4 | | [
0063 801- 04308 6.000 EACH 268. 41000 1610. 46| 267. 75000 1606. 50
ROAD CLOSURE SI GN ASSEMBLY | | [
0064 801- 06605 6. 000 EACH 121. 05000 726. 30| 120. 75000 724.50
BARRI CADE, |11A | | [
0065 801- 06625 17.000 EACH 100. 00000 1700. 00| 99. 75000 1695. 75
DETOUR ROUTE MARKER ASSEMBLY [ | |
0066 801- 06640 22.000 EACH 110. 52000 2431. 44| 110. 25000 2425. 50
CONSTRUCTI ON SI GN, A | | [
0067 801-06775 LUWP| 24886. 28000 24886. 28| 34045. 00000 34045. 00
MAI NTAI NI NG TRAFFI C | |
0068 802-05701 17.300 m | 54. 74000 947. 00| 54. 60000 944, 58
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0070 802- 76035 3.141 n2 | 236. 76000 743. 66| 236. 25000 742. 06|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | | [
0071 802-90623 4.000 EACH 110. 52000 442, 08| 110. 25000 441. 00
Sl GN BRACKET FOR STREET NAME | | |
0072 802-91122 7.000 EACH 157. 89000 1105. 23| 157. 50000 1102. 50|
SI GN, GROUND MOUNTED, RESET | | [
0073 804- 76350 1.000 EACH 18. 95000 18. 95] 18. 90000 18. 90|
DELI NEATOR W TH POST, D3, 75 nm DI A | | |
0074 808-06703 338.000 m | 1. 03000 348. 14| 1. 03000 348. 14|
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0075 808-06713 3223.000 m | 0. 21000 676. 83| 0. 21000 676. 83|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0076 808- 75240 312.000 m | 1. 05000 327. 60| 1. 05000 327. 60|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0077 808- 75245 690.000 m | 1. 03000 710. 70| 1. 03000 710.70
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm |
0078 808- 75297 18.000 m | 10. 00000 180. 00| 9. 98000 179. 64|
|
I

STOP LINE, 600mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/28/01
PAGE : 131 -10

ENG NEER S ESTI MATE: $ 1, 174, 666. 27 ROUTE : SR 240
CALL ORDER © 131 CONTRACT ID : R -25547-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-0999231 [
| M LESTONE OONTRACTCRS, L.P. | HUNT PAVING COMPANY, INC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0079 808- 75320 4.000 EACH 46. 32000 185. 28| 46. 20000 184. 80|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0080 808- 75325 4.000 EACH 58. 95000 235. 80| 58. 80000 235. 20|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0081 808- 75996 118. 000 EACH| 5. 26000 620. 68| 10. 38000 1224. 84|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0082 808- 75998 107. 000 EACH 25. 26000 2702. 82| 25. 20000 2696. 40|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0083 802-07125 0.420 n2 | 926. 29000 389. 04| 924. 00000 388. 08|
SI GN, DOUBLE FACED, SHEET, ENCAPSULATED | | |
LENS, W TH LEGEND, 2.03 nm | | |
SECTI ON TOTALS | $ 1, 252,833. 24| $ 1,440, 239. 82|
__________________________________________ o
CONTRACT TOTALS | $ 1,252, 833. 24| $ 1,440, 239. 82|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 982, 127. 36

CALL ORDER . 141 CONTRACT I D
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

R -25718-A

GREENFI ELD DI STRI CT
11/ 25/ 02 COWPLETI ON DATE

DATE : 12/28/
PACGE : 141 -1

1 35-1609544
2 35-1136349
3  35-1057871
4 35-0999231
5  38-1894432

SCHUTT- LOOKABI LL CO

TSCHUOR, GALE COVPANY, | NC.
SMOCK FANSLER CCORPORATI ON
HUNT PAVI NG COVPANY, | NC.

| AFRATE, ANGELO CONSTRUCTI ON

ROUTE : MERI DI AN STREET
COUNTI ES : MADI SON
PROJECT(S) : 9948051
TOTAL % OVER
BI D LOW BI D
$  783,678.48 100. 0000%
$  838,410.09 106. 9839%
$  927,179.20 118. 3111%
$ 1,013, 330.01 129. 3043%
$ 1,187, 695. 50 151. 5539%

01

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 35-1609544

| SCHUTT- LOCKABI LL CO

I
QUANTI TY | UNIT PRICE

SECTI ON 0001 ENHANCEMENT, RAI LROAD DEPOT

0001 105-06790

FI ELD OFFI CE, 27.9 n?

0002 105-06845

CONSTRUCTI ON ENG NEERI NG

0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-52370

I

12.000 M8 | 1289. 08000
I

LUWP|  23220. 00000
I

LUWP|  39180. 00000

|
LUWP|  25713. 68000

CLEARI NG RI GHT OF WAY |

0005 202-02278

574.000 m | 7.58000

CURB, OONCRETE, REMOVE

0006 202-52710

1947.000 n2 | 7. 58000

S| DEWALK, CONCRETE, REMOVE

0007 202-60820

SURFACE M LLING ASPHALT

0008 202- 78515

870.000 n2 | 7.74000

I
LUMP| 3240. 00000

TRAFFI C SI GNAL EQUI PMENT, REMOVE |

0009 203-02000

EXCAVATI ON, COVMON

0010 203-95673

BACKFI LL, GRANULAR

0011 205-02224

548.000 nB8 | 27. 08000
I

47.000 nB8 | 25. 75000
I

35.000 m | 12. 37000

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |

PERI METER PROTECTI ON

0012 205-02234

I
6.000 EACH 54. 00000

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
CULVERT PI PE PROTECTI ON

I
AMOUNT]

15468
23220
39180
25713
4350.
14758
6733
3240.
14839
1210.

432

324.

| (2) 35-1136349

| TSCHUOR, GALE COMPANY,

UNIT PRI CE

1824.
250109.
39000.

15500.

3491
44
41.

13.

58.

20000
86000
00000
00000

. 22000
. 89000

. 76000

14000
93000
82000

32000

19000

I
INC. |
I

ANMOUNT]

21890
25019.
39000.
15500.
4144,
15361.
4141.
3491
24621
1965

466.

349.

I
40
I
86
I
00
I
00
I
28
I
83
I
20
I
14|
I
64|
I
54|
I
20|
I
I
14|
I
I

(3) 35-1057871
SMOCK FANSLER CORPORATI ON

UNT PRI CE AMOUNT

1400. 00000 16800. 00
24000. 00000 24000. 00
68000. 00000 68000. 00
14000. 00000 14000. 00
17. 00000 9758. 00
19. 00000 36993. 00

9. 00000 7830. 00
3300. 00000 3300. 00
22. 00000 12056. 00
70. 00000 3290. 00
12. 00000 420. 00
55. 00000 330. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 141 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 982, 127. 36 ROUTE : MERI DI AN STREET
CALL ORDER . 141 CONTRACT ID : R -25718-A COUNTI ES : MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1136349 | (3) 35-1057871
| SCHUTT- LOOKABI LL CO | TSCHUOR, GALE COWPANY, | NC. | SMOCK FANSLER CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0013 205- 02237 17.000 EACH 54. 00000 918. 00| 58. 19000 989. 23| 55. 00000 935. 00

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |
0014 205-03663 LUWP| 25116. 48000 25116.

|
27063. 34000 27063. 34| 26000. 00000 26000. 00

I
|
48
LANDSCAPI NG MATERI ALS AND PLANTI NGS | |
0015 210- 05815 7.000 EACH 945. 00000 6615. 00| 1018. 25000 7127. 75| 960. 00000 6720. 00
LI GHTI NG ART SPOT | | |
0016 210- 07017 LUMP|  12460. 00000 12460.00]  10108. 05000 10108. 05|  24000. 00000 24000. 00
CONCRETE AND EARTHWORK AT ART PLATFCRM | | |
0017 210- 07017 LUMP|  12477.76000 12477. 76 4385. 48000 4385. 48] 8000. 00000 8000. 00
CONCRETE AND EARTHWORK AT BUST Di SPLAY | | |
0018 211- 02060 319.000 n8 | 25. 75000 8214. 25 23. 88000 7617. 72| 28. 00000 8932. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 305- 05204 7.200 My | 324. 00000 2332. 80| 349. 11000 2513. 59| 330. 00000 2376. 00
HVA FOR PATCHI NG | | |
0020 402- 05468 657.000 My | 41. 04000 26963. 28| 44. 22000 29052. 54| 41. 00000 26937. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0021 402- 05474 144.000 My | 57. 24000 8242. 56| 61. 68000 8881. 92| 58. 00000 8352. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0022 402- 05477 65.200 My | 83. 16000 5422. 03] 89. 61000 5842. 57| 84. 00000 5476. 80
HVA SURFACE 9.5 nm MAI NLI NE | | |
0023 402- 05495 30.000 My | 119. 88000 3596. 40| 129. 17000 3875. 10]| 122. 00000 3660. 00
HVA VEDGE AND LEVEL | | |
0024 406- 05520 1.000 My | 240. 84000 240. 84| 259. 51000 259. 51| 245. 00000 245. 00
ASPHALT FOR TACK COAT | | |
0025 604- 01527 1196.000 n2 | 74. 36000 88934. 56| 87. 34000 104458. 64| 122. 00000 145912. 00
PAVERS, BRI CK AND CONCRETE | | |
0026 604- 04740 1024.000 n2 | 109. 47000 112097. 28| 116. 09000 118876. 16| 114. 00000 116736. 00
PAVERS , BRI CK AND CONCRETE ON 100 nm | | |
CONCRETE | [ |
0027 604- 06069 108.000 n2 | 43. 05000 4649. 40| 48. 36000 5222. 88| 48. 00000 5184. 00
CURB RAMP, CONCRETE | |
0028 604- 06844 81.000 n2 | 115. 83000 9382. 23| 124. 80000 10108. 80| 118. 00000 9558. 00
BRI CK PAVEMENT FOR DRI VEWAYS | | |
0029 604- 91531 714.000 n2 | 25. 39000 18128. 46 47. 45000 33879. 30| 34. 00000 24276. 00
SI DEWALK, CONCRETE, 100 mm | |
0030 605- 06125 79.000 m | 136. 64000 10794. 56 71. 33000 5635. 07| 91. 00000 7189. 00
CURB, CONCRETE, MODI FI ED | |
0031 605- 06145 410.000 m | 59. 28000 24304. 80| 83. 21000 34116. 10| 90. 00000 36900. 00
CURB AND GUTTER, B, CONCRETE | |
0032 611- 05330 104.000 n2 | 38. 00000 3952. 00| 79. 22000 8238. 88| 70. 00000 7280. 00

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 141 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 982, 127.36 ROUTE : MERI DI AN STREET
CALL CRDER : 141 CONTRACT ID : R -25718-A COUNTI ES : MADI SON
LETTI NG DATE : 12/19/01 10:00 AM Dl STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1136349 | (3) 35-1057871
| SCHUTT- LOOKABI LL CO | TSCHUOR, GALE COWPANY, INC. | SMOCK FANSLER CORPORATI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0033 616- 04917 LUWP| 13370. 40000 13370. 40| 3157. 16000 3157. 16| 24000. 00000 24000. 00
LI MESTONE COLUWN AND BRONZE SCULPTURE | |
SETTI NG | | |
0034 622- 04648 13.000 EACH| 1217. 00000 15821. 00| 896. 18000 11650. 34| 890. 00000 11570. 00
TREE GRATE AND TREE GUARD | | |
0035 712-04131 LUWP| 27888. 00000 27888. 00| 16907. 61000 16907. 61| 8000. 00000 8000. 00
STRUCTURE AND GRANI TE PAVERS | |
0036 715-05149 126.000 m | 143. 76000 18113. 76| 88. 03000 11091. 78| 106. 00000 13356. 00
Pl PE, TYPE 2, C RCULAR 300 mm | | |
0037 715-05151 22.000 m | 149. 12000 3280. 64| 81. 95000 1802. 90| 162. 00000 3564. 00
Pl PE, TYPE 2, C RCULAR 375 mm | | |
0038 715-05152 33.000 m | 165. 20000 5451. 60| 89. 95000 2968. 35| 175. 00000 5775. 00
PI PE, TYPE 2, C RCULAR 450 mm | | |
0039 715-05154 116.000 m | 117. 86000 13671. 76| 126. 64000 14690. 24| 185. 00000 21460. 00
PIPE, TYPE 2, CIRCULAR 600 mm | | |
0040 715-05422 4.000 m | 299. 96000 1199. 84| 205. 07000 820. 28| 550. 00000 2200. 00
Pl PE, SLOTTED DRAIN, 300 mm | | |
0041 715-44240 0.600 n8 | 482. 20000 289. 32| 377. 24000 226. 34| 700. 00000 420. 00
CONCRETE, A, STRUCTURES | | |
0042 720- 44000 9.000 EACH 368. 40000 3315. 60| 255. 44000 2298. 96| 500. 00000 4500. 00
CASTING ADJUST TO GRADE | | |
0043 720- 44296 13.000 EACH 238. 20000 3096. 60| 195. 50000 2541. 50| 650. 00000 8450. 00
CAP | NLET | | |
0044 720- 45045 5.000 EACH 981. 68000 4908. 40| 1165. 34000 5826. 70| 1580. 00000 7900. 00
I NLET, J10 | | |
0045 720- 45055 7.000 EACH 1008. 68000 7060. 76| 1180. 97000 8266. 79| 1580. 00000 11060. 00
I NLET, MLO [ [ |
0046 720-45410 7.000 EACH 1427. 20000 9990. 40| 2032. 68000 14228. 76| 2000. 00000 14000. 00
MANHOLE, ¢4 | | |
0047 720-98174 3.000 EACH 1491. 80000 4475. 40| 1656. 11000 4968. 33| 1700. 00000 5100. 00
I NLET, B15 [ [ |
0048 720- 98555 2.000 EACH 1617. 16000 3234, 32| 1660. 24000 3320. 48| 1700. 00000 3400. 00
I NLET, C15 [ [ |
0049 732-02185 6.500 m | 42.31000 275. 02| 82. 07000 533. 46| 65. 00000 422.50
WATER SERVI CE LINE, 37.5 mm [ | |
0050 732-03053 1.000 EACH 2357. 80000 2357. 80| 1863. 69000 1863. 69| 5000. 00000 5000. 00
METER PI T ASSEMBLY, WATER | |
0051 732-03203 126.700 m | 25. 52000 3233. 38| 26. 09000 3305. 60| 36. 00000 4561. 20
WATER SERVI CE PI PE, 18.75 mm | | |
0052 732- 05560 9.500 m | 85. 64000 813. 58| 41. 18000 391. 21| 75. 00000 712.50

SERVICE LINE , GAS, 18.75 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 141 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 982, 127. 36 ROUTE : MERI DI AN STREET
CALL ORDER . 141 CONTRACT ID : R -25718-A COUNTI ES : MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1136349 | (3) 35-1057871
| SCHUTT- LOOKABI LL CO | TSCHUOR, GALE COWPANY, | NC. | SMOCK FANSLER CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 732-96629 80.000 m | 23. 03000 1842. 40| 30. 19000 2415. 20| 50. 00000 4000. 00
WATER LI NE, 25 nm | |
0054 801-01428 28.800 m | 21. 25000 612. 00| 22.90000 659. 52| 60. 00000 1728. 00
TEMPORARY TRANSVERSE MARKINGS, |, STOP | | |
LINE, 600 nm | | |
0055 801- 06606 8.000 EACH 129. 60000 1036. 80| 139. 65000 1117. 20| 200. 00000 1600. 00
BARRI CADE, |11B | |
0056 801- 06640 8.000 EACH 118. 80000 950. 40| 192. 01000 1536. 08| 150. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | |
0057 801- 06645 6. 000 EACH 43. 20000 259. 20| 46. 55000 279. 30| 33. 00000 198. 00
CONSTRUCTI ON SIGN, B | | |
0058 801-06775 LUWP| 14512. 12000 14512. 12| 45474. 28000 45474. 28| 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFI C | | |
0060 802- 76025 8.000 n2 | 216. 00000 1728. 00| 232. 74000 1861. 92| 220. 00000 1760. 00

SI GN, SHEET, ENCAPSULATED LENS W TH | [ I
LEGEND, 2.03 nm TH CKNESS | | I

0061 805- 02087 LUMP| 378. 00000 378. 00| 407. 30000 407. 30| 400. 00000 400. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNENT | | |

0062 805- 04982 1040.000 m | 4. 32000 4492. 80| 4. 65000 4836. 00| 4. 50000 4680. 00
CABLE , INTERCONNECT, 22 GA., 6 PAIR | | |
TW STED [ | |

0063 805- 06592 151.000 m | 25. 92000 3913. 92| 27. 93000 4217. 43| 26. 00000 3926. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0064 805- 06595 548.000 m | 15. 12000 8285. 76| 16. 29000 8926. 92| 15. 00000 8220. 00
CONDUI T, PVC, 50 nm | | |

0065 807- 02191 16. 000 EACH 702. 00000 11232. 00 756. 41000 12102. 56| 700. 00000 11200. 00
HANDHOLE, LI GHTI NG | | |

0066 807- 04654 9.000 EACH 2160. 00000 19440. 00| 2327. 43000 20946. 87| 2200. 00000 19800. 00
LI GHT POLE | |

0067 807- 04866 9.000 EACH 1080. 00000 9720. 00| 1163. 71000 10473. 39 1100. 00000 9900. 00
LUM NAI RE , STREET LI GHT | |

0068 807- 06796 13.000 EACH 1080. 00000 14040. 00 1163. 71000 15128. 23| 1100. 00000 14300. 00
ELECTRI C OUTLETS AT TREE GRATES | |

0069 808- 75297 28.800 m | 11. 34000 326. 59 12. 22000 351. 94 50. 00000 1440. 00

I
I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | |
|
I
|
I
I

0070 732-03942 11. 000 EACH 914. 20000 10056. 20 687.17000 7558. 87| 500. 00000 5500. 00
HYDRANT , FREEZE PROCF S| LL COCK [ |
0071 802-05701 59.400 m 32. 40000 1924. 56 34. 91000 2073. 65| 33. 00000 1960. 20

|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR |
BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 141 -5
TABULATI ON CF BI DS
ROUTE :
COUNTI ES

MERI DI AN STREET
MADI SON

ENG NEER S ESTI MATE: $
CALL CRDER @ 141
LETTI NG DATE : 12/19/01 10:00 AM

982, 127. 36
CONTRACT ID : R -25718-A
DI STR CT : GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-1609544

| SCHUTT- LOCKABI LL CO

LINE NO/ I TEM CODE / ALT

| (2) 35-1136349

I
ANOUNT

| (3) 35-1057871

| TSCHUOR, GALE COWMPANY, |INC. | SMOCK FANSLER CORPCRATI ON

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0072 801- 03290 2.000 EACH 140. 40000 280. 80| 151. 28000 302. 56| 220. 00000 440. 00
CONSTRUCTION SIGN, C | | |
0073 801- 04308 4.000 EACH 378. 00000 1512. 00| 407. 30000 1629. 20| 260. 00000 1040. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0074 807-03970 9.000 EACH 108. 00000 972. 00| 116. 37000 1047. 33| 110. 00000 990. 00
LI GHT POLE BASE | |
SECTI ON TOTALS | $ 783, 678. 48| $ 838, 410. 09| $ 927, 179. 20
__________________________________________ e
CONTRACT TOTALS | $ 783, 678. 48| $ 838, 410. 09| $ 927, 179. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 141 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 982, 127. 36 ROUTE : MERI DI AN STREET
CALL ORDER . 141 CONTRACT ID : R -25718-A COUNTI ES : MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 38-1894432 [
| HUNT PAVI NG COVPANY, | NC. | I AFRATE, ANGELO CONSTRUCTI QN
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 ENHANCEMENT, RAI LROAD DEPOT
I I I
0001 105-06790 12.000 M3S | 1943. 69000 23324. 28| 1000. 00000 12000. 00|
FI ELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUWP| 26118. 40000 26118. 40| 50000. 00000 50000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUVP| 55644. 53000 55644. 53| 150000. 00000 150000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 14822. 95000 14822. 95| 50000. 00000 50000. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202-02278 574.000 m | 26. 42000 15165. 08| 10. 00000 5740. 00|
CURB, CONCRETE, REMOVE [ [ [
0006 202-52710 1947.000 n2 | 16. 00000 31152. 00| 3. 00000 5841. 00|
S| DEWALK, CONCRETE, REMOVE | | [
0007 202-60820 870.000 n2 | 7. 44000 6472. 80| 7. 00000 6090. 00|
SURFACE M LLI NG, ASPHALT | | [
0008 202- 78515 LUMWP| 3644. 43000 3644. 43| 10000. 00000 10000. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | [
0009 203- 02000 548.000 nB8 | 49. 51000 27131. 48| 15. 00000 8220. 00|
EXCAVATI ON, COVVON | | [
0010 203- 95673 47.000 nB8 | 19. 67000 924. 49| 60. 00000 2820. 00|
BACKFI LL, GRANULAR | | [
0011 205-02224 35.000 m | 13. 91000 486. 85| 15. 00000 525. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205-02234 6.000 EACH 60. 74000 364. 44| 60. 00000 360. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 205- 02237 17.000 EACH 60. 74000 1032. 58| 60. 00000 1020. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0014 205- 03663 LUWP| 28251. 61000 28251. 61| 30000. 00000 30000. 00|
LANDSCAPI NG MATERI ALS AND PLANTI NGS | |
0015 210- 05815 7.000 EACH 1062. 96000 7440. 72| 1000. 00000 7000. 00|
LI GHTI NG ART SPOT | | |
0016 210-07017 LUWP| 14594. 42000 14594. 42| 25000. 00000 25000. 00|
CONCRETE AND EARTHWORK AT ART PLATFORM | | |
0017 210-07017 LUWP| 9294. 41000 9294. 41| 5000. 00000 5000. 00|
CONCRETE AND EARTHWORK AT BUST DI SPLAY | | |
0018 211- 02060 319.000 nB | 59. 78000 19069. 82| 50. 00000 15950. 00|
I

B BORROW FOR STRUCTURE BACKFI LL [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 141 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 982, 127. 36 ROUTE : MERI DI AN STREET
CALL ORDER . 141 CONTRACT ID : R -25718-A COUNTI ES : MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 38-1894432 [
| HUNT PAVI NG COVPANY, | NC. | I AFRATE, ANGELO CONSTRUCTI QN
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 305- 05204 7.200 M | 364. 44000 2623. 97| 700. 00000 5040. 00|
HVA FOR PATCHI NG | | |
0020 402- 05468 657.000 My | 46. 16000 30327. 12| 40. 00000 26280. 00|
HVA BASE 25.0 mm MAI NLI NE | | [
0021 402-05474 144.000 My | 64. 38000 9270. 72| 60. 00000 8640. 00|
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0022 402- 05477 65.200 My | 93. 54000 6098. 81| 90. 00000 5868. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | [
0023 402- 05495 30.000 My | 134. 84000 4045. 20| 125. 00000 3750. 00|
HVA WEDGE AND LEVEL | | [
0024 406- 05520 1.000 My | 270. 90000 270. 90| 250. 00000 250. 00|
ASPHALT FOR TACK COAT | | [
0025 604- 01527 1196.000 n2 | 83. 64000 100033. 44| 100. 00000 119600. 00|
PAVERS, BRI CK AND CONCRETE | | |
0026 604- 04740 1024.000 n2 | 117. 91000 120739. 84| 140. 00000 143360. 00|
PAVERS , BRI CK AND CONCRETE ON 100 mm | [ [
CONCRETE | | |
0027 604- 06069 108.000 n?2 | 89. 31000 9645. 48| 110. 00000 11880. 00|
CURB RAMP, CONCRETE | | |
0028 604- 06844 81.000 n2 | 956. 01000 77436. 81| 130. 00000 10530. 00|
BRI CK PAVEMENT FOR DRI VEWAYS | | [
0029 604-91531 714.000 n2 | 47. 38000 33829. 32| 50. 00000 35700. 00|
S| DEWALK, CONCRETE, 100 nm | | |
0030 605-06125 79.000 m | 100. 43000 7933. 97| 50. 00000 3950. 00|
CURB, CONCRETE, MODI FI ED | | |
0031 605-06145 410.000 m | 76. 86000 31512. 60| 50. 00000 20500. 00|
CURB AND GUTTER, B, CONCRETE | | |
0032 611-05330 104.000 n2 | 67. 54000 7024. 16| 80. 00000 8320. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0033 616-04917 LUWP| 2435. 90000 2435. 90| 15000. 00000 15000. 00|
LI MESTONE COLUWN AND BRONZE SCULPTURE | | |
SETTI NG [ | |
0034 622-04648 13. 000 EACH 1246. 12000 16199. 56| 2000. 00000 26000. 00|
TREE GRATE AND TREE GUARD | | [
0035 712-04131 LUWP| 7423. 86000 7423. 86| 40000. 00000 40000. 00|
STRUCTURE AND GRANI TE PAVERS | | |
0036 715-05149 126.000 m | 104. 81000 13206. 06| 125. 00000 15750. 00|
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0037 715-05151 22.000 m | 154. 86000 3406. 92| 100. 00000 2200. 00|
I

PIPE, TYPE 2, G RCULAR 375 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 141 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 982, 127. 36 ROUTE : MERI DI AN STREET
CALL ORDER . 141 CONTRACT ID : R -25718-A COUNTI ES : MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 38-1894432 [
| HUNT PAVI NG COVPANY, | NC. | I AFRATE, ANGELO CONSTRUCTI QN
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 715-05152 33.000 m | 155. 78000 5140. 74| 140. 00000 4620. 00
PIPE, TYPE 2, O RCULAR 450 nm | [ |
0039 715-05154 116.000 m | 195. 50000 22678. 00| 160. 00000 18560. 00
PIPE, TYPE 2, O RCULAR 600 nm [ [ [
0040 715-05422 4,000 m | 776. 68000 3106. 72| 300. 00000 1200. 00
PI PE, SLOTTED DRAIN, 300 nm | [ [
0041 715-44240 0. 600 | 975. 10000 585. 06| 2000. 00000 1200. 00
CONCRETE, A, STRUCTURES | | [
0042 720- 44000 9.000 EACH 435. 68000 3921. 12| 1000. 00000 9000. 00
CASTING ADJUST TO GRADE | | [
0043 720- 44296 13.000 EACH 311. 20000 4045. 60| 1000. 00000 13000. 00
CAP | NLET | | |
0044 720- 45045 5.000 EACH 1120. 33000 5601. 65| 2000. 00000 10000. 00
| NLET, J10 | | |
0045 720- 45055 7.000 EACH 1120. 33000 7842. 31| 2000. 00000 14000. 00
| NLET, MLO | | |
0046 720- 45410 7.000 EACH 1414. 10000 9898. 70| 2000. 00000 14000. 00
MANHOLE, C4 | | [
0047 720-98174 3.000 EACH 1551. 03000 4653. 09| 3000. 00000 9000. 00
| NLET, B15 | | [
0048 720- 98555 2.000 EACH 1414. 10000 2828. 20| 3000. 00000 6000. 00
| NLET, C15 | | [
0049 732-02185 6.500 m | 329. 87000 2144. 16| 300. 00000 1950. 00
WATER SERVI CE LINE, 37.5 nmm | | [
0050 732-03053 1.000 EACH 2967. 63000 2967. 63| 5000. 00000 5000. 00
METER PI T ASSEMBLY, WATER | | |
0051 732-03203 126.700 m | 108. 92000 13800. 16| 75. 00000 9502. 50|
WATER SERVI CE PI PE, 18.75 mm | | [
0052 732- 05560 9.500 m | 404. 56000 3843. 32| 200. 00000 1900. 00|
SERVICE LINE , GAS, 18.75 nm | | |
0053 732-96629 80.000 m | 93. 36000 7468. 80| 60. 00000 4800. 00|
WATER LI NE, 25 nm | | [
0054 801-01428 28.800 m | 23.91000 688. 61| 30. 00000 864. 00|
TEMPORARY TRANSVERSE MARKI NGS, |, STOP | | |
LINE, 600 nm [ | |
0055 801- 06606 8.000 EACH 145. 78000 1166. 24| 300. 00000 2400. 00
BARRI CADE, |11B | | |
0056 801- 06640 8.000 EACH 133. 63000 1069. 04| 300. 00000 2400. 00
CONSTRUCTI ON SI GN, A | | [
0057 801- 06645 6.000 EACH 48. 59000 291. 54| 70. 00000 420. 00

CONSTRUCTI ON SIGN, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 141 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 982, 127. 36 ROUTE : MERI DI AN STREET
CALL ORDER . 141 CONTRACT ID : R -25718-A COUNTI ES : MADI SON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 38-1894432 [
| HUNT PAVI NG COMPANY, INC. || AFRATE, ANGELO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 801- 06775 LUWP| 42606. 90000 42606. 90| 25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | |
0060 802- 76025 8.000 n2 | 242. 96000 1943. 68| 200. 00000 1600. 00

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | [

0061 805- 02087 LUMP| 425. 18000 425. 18| 3000. 00000 3000. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |

0062 805- 04982 1040.000 m | 4. 86000 5054. 40| 6. 00000 6240. 00|
CABLE , |NTERCONNECT, 22 GA., 6 PAIR | | |
TW STED | | |

0063 805- 06592 151.000 m | 29. 16000 4403. 16 35. 00000 5285. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0064 805- 06595 548.000 m | 17. 01000 9321. 48] 60. 00000 32880. 00|
CONDUI T, PVC, 50 nm | | |

0065 807- 02191 16. 000 EACH| 789. 63000 12634. 08 600. 00000 9600. 00|
HANDHOLE, LI GHTI NG | | |

0066 807- 04654 9.000 EACH 2429. 62000 21866. 58| 5000. 00000 45000. 00|
LI GHT POLE | | |

0067 807- 04866 9.000 EACH 1214. 81000 10933. 29| 1000. 00000 9000. 00|
LUM NAI RE , STREET LI GHT | | |

0068 807- 06796 13.000 EACH 1214. 81000 15792. 53| 500. 00000 6500. 00|
ELECTRI C QUTLETS AT TREE GRATES | | |

0069 808- 75297 28.800 m | 12. 76000 367. 49 30. 00000 864. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I I
STOP LINE, 600mm | | |

0070 732- 03942 11.000 EACH 878. 84000 9667. 24| 1250. 00000 13750. 00|
HYDRANT , FREEZE PROCF SILL OOCK | | I
0071 802- 05701 59.400 m | 36. 44000 2164. 54| 40. 00000 2376. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0072 801- 03290 2.000 EACH 242. 96000 485. 92| 400. 00000 800. 00|
CONSTRUCTI ON SIGN, C | | |
0073 801- 04308 4.000 EACH| 607. 40000 2429. 60| 600. 00000 2400. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0074 807- 03970 9.000 EACH 121. 48000 1093. 32| 600. 00000 5400. 00|
LI GHT POLE BASE | | |
SECTI ON TOTALS | $ 1,013, 330.01]| $ 1,187, 695. 50
------------------------------------------ ot m o m e m oo e e e o e e e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

CONTRACT TOTALS | $ 1,013, 330.01] $ 1,187, 695. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 151 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 362, 274. 77 ROUTE :
CALL ORDER . 151 CONTRACT ID : R -25736-B COUNTI ES : CLARK
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 07/01/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9910019
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 371, 000.00 100. 0000%
| (1) 35-2040801 | |
| GOHVANN ASPHALT & CONSTR., || |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I [
0001 105-06790 8.000 M3XS | 1400. 00000 11200. 00|

FI ELD OFFI CE, 300 SFT | |
0002 105- 06845 LUMP|  11361. 65000 11361. 65|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  18550. 00000 18550. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP| 7320. 00000 7320. 00|
CLEARI NG RI GHT OF WAY | |
0005 202- 60820 1473.000 SYS | 3. 10000 4566. 30|
SURFACE M LLING ASPHALT | |
0006 202- 74045 6.000 EACH 30. 00000 180. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |
0007 203- 02000 618.000 CYS | 27.00000 16686. 00|
EXCAVATI ON,  COVMON | [

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |
0009 205-02237 7.000 EACH 75. 00000 525. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, |

I

|

I

|

I

I

I

I

I

I

I

I

I

I

0008 205- 02224 191.000 LFT | 2. 00000 382. 00| |
I

I

| |
CURB | NLET PROTECTI ON | [ |
I I

I I

I

I

I

|

|

I

I

0010 211- 02060 245.000 CYS 23. 00000 5635. 00|
B BORROW FOR STRUCTURE BACKFI LL [
0011 303- 52308 72.000 TON | 20. 00000 1440. 00|
COVPACTED AGGREGATE, O, 53 | I
0012 305- 05204 48.000 TON | 75. 00000 3600. 00|
HVA FOR PATCHI NG | |
0013 402- 05468 723.000 TON | 35. 00000 25305. 00|
HVA BASE 25.0 mm MAI NLI NE | [
0014 402- 05474 233.000 TON | 38. 00000 8854. 00|
[

HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 151 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 362, 274. 77 ROUTE :
CALL ORDER . 151 CONTRACT ID : R -25736-B COUNTI ES : CLARK
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 402- 05477 328.000 TON | 38. 00000 12464. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0016 402- 05495 223.000 TON | 38. 00000 8474. 00| |
HVA WEDGE AND LEVEL [ [ [
0017 406- 05520 2.330 TON | 200. 00000 466. 00| |
ASPHALT FOR TACK COAT | | [
0018 604- 06069 89.000 SYS | 50. 00000 4450. 00| |
CURB RAMP, CONCRETE | [ [
0019 604-91531 605. 000 SYS | 24. 00000 14520. 00| |
S| DEWALK, CONCRETE, 4 IN | [ [
0020 605-06125 197.000 LFT | 21. 00000 4137. 00| |
CURB, CONCRETE, MODI FI ED | [ [
0021 605-06155 1435.000 LFT | 12. 50000 17937. 50| |
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0022 605- 96305 137.000 LFT | 12. 80000 1753. 60| |
CURB AND GUTTER, CONCRETE, DEPRESSED | | |
0023 610- 05527 55.000 TON | 40. 00000 2200. 00| |
HVA FOR APPROACHES [ [ [
0024 611-05330 512.000 SYS | 41. 00000 20992. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0025 611- 06497 4.000 EACH 170. 00000 680. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0026 611-95023 1.000 EACH 150. 00000 150. 00| |
MAI LBOX ASSEMBLY, RESET | | |
0027 615- 06490 14. 000 EACH| 115. 00000 1610. 00| |
R GHT OF WAY MARKER | | [
0028 615- 06505 16. 000 EACH| 300. 00000 4800. 00| |
MONUMENT, B | | |
0029 616-02320 18.000 SYS | 3. 00000 54. 00| |
GEOTEXTI LES | | |
0030 616- 06405 9.000 TON | 30. 00000 270. 00| |
Rl PRAP, REVETNMENT | | [
0031 616- 06451 34.000 TON | 30. 00000 1020. 00| |
R PRAP, UNI FORM | [ |
0032 621- 06575 916. 000 SYS | 4. 00000 3664. 00| |
SODDI NG, NURSERY | | |
0033 714-02102 275.000 SFT | 32. 00000 8800. 00| |
RETAI NI NG WALL, MODULAR, CONCRETE | | [
0034 715-05149 344.000 LFT | 26. 00000 8944. 00| |
I

PIPE, TYPE 2, CRCUAR 12 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 151 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 362, 274. 77 ROUTE :
CALL ORDER . 151 CONTRACT ID : R -25736-B COUNTI ES : CLARK
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.080 IN. TH CKNESS |
0052 802- 76035 45.000 SFT | 23. 00000 1035. 00
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.100 IN. TH CKNESS |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0035 715-05151 385.000 LFT | 27.00000 10395. 00| |
PIPE, TYPE 2, CIRCULAR 15 IN. | [ |
0036 715- 46005 1.000 EACH 330. 00000 330. 00| |
Pl PE END SECTION, 15 IN, | | |
0037 720- 44000 2.000 EACH 250. 00000 500. 00| |
CASTING ADJUST TO GRADE | | [
0038 720- 45045 2.000 EACH 1600. 00000 3200. 00| |
I NLET, J10 | | |
0039 720- 45055 1.000 EACH 1650. 00000 1650. 00| |
I NLET, MLO | | |
0040 720- 45260 1.000 EACH 600. 00000 600. 00| |
Pl PE CATCH BASIN, 12 IN. | | |
0041 720- 45410 2.000 EACH 2500. 00000 5000. 00| |
MANHOLE, C4 | | |
0042 720- 93411 1.000 EACH 1700. 00000 1700. 00| |
I NLET, Cl15, MODI Fl ED | | |
0043 720- 98555 1.000 EACH 1700. 00000 1700. 00| |
I NLET, C15 | | |
0044 801- 06203 298.000 LFT | 0. 70000 208. 60| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0045 801- 06207 8180.000 LFT | 1. 50000 12270. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0046 801- 06216 49.000 LFT | 1. 20000 58. 80| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
24 IN. | | [
0047 801- 06640 16. 000 EACH 85. 00000 1360. 00| |
CONSTRUCTI ON SIGN, A | | |
0048 801- 06645 4.000 EACH 55. 00000 220. 00| |
CONSTRUCTI ON SI GN, B | |
0049 801- 06775 LUMP|  16000. 00000 16000. 00| |
MAI NTAI NI NG TRAFFI C | |
0050 802- 05701 48.000 LFT | 13. 00000 624. 00| [
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0051 802- 76025 37.500 SFT | 22. 90000 858. 75| |
I I I
I I
I I
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 151 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 362, 274. 77 ROUTE :
CALL ORDER . 151 CONTRACT ID : R -25736-B COUNTI ES : CLARK
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0053 802- 76045 60. 000 SFT | 23. 10000 1386. 00| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH OKNESS | | |
0054 805-01815 4.000 EACH 2500. 00000 10000. 00| |
SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 | | [
FT. I I |
0055 805-01842 3.000 EACH 650. 00000 1950. 00| |
HANDHOLE, SI GNAL | | [
0056 805- 02202 4.000 EACH 775. 00000 3100. 00| |
Sl GNAL DETECTOR HOUSI NG, DOUBLE | [ [
0057 805-03370 8.000 EACH 350. 00000 2800. 00| |
PEDESTRI AN SI GNAL HEAD, W TH | | |
| NTERNATI ONAL SYMBOLS, 18 IN. | | |
0058 805- 06592 415. 000 LFT | 11. 00000 4565. 00| |
CONDUI T, STEEL, GALVANI ZED, 2 IN. | |
0059 805- 78100 1.000 EACH 8400. 00000 8400. 00| |
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0060 805- 78205 7.000 EACH 460. 00000 3220. 00| |
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN RED, | | |
AVBER, GREEN [ | |
0061 805- 78230 1.000 EACH 700. 00000 700. 00| |
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, | | [
AMBER, GREEN, AMBER ARROW GREEN ARROW | | |
0062 805- 78415 4.000 EACH 1200. 00000 4800. 00| |
SPAN, CATENARY, AND TETHER | [ |
0063 805- 78420 4.000 EACH 200. 00000 800. 00| |
DI SCONNECT HANGER | | |
0064 805- 78445 1.000 EACH 450. 00000 450. 00| |
SI GNAL SERVI CE | | [
0065 805- 78467 45.000 LFT | 1. 30000 58. 50| |
SI GNAL CABLE, 3C 8GA. | | |
0066 805-78470 4160. 000 LFT | 0. 50000 2080. 00| |
SI GNAL CABLE, ROADWAY LOCP, 1C 14CA | | |
0067 805- 78485 55.000 LFT | 0. 90000 49. 50| |
SI GNAL CABLE, 5C 14GA | | |
0068 805- 78490 1020. 000 LFT | 1. 00000 1020. 00| |
SI GNAL CABLE, 7C 14GA | | |
0069 805- 78510 1300. 000 LFT | 0. 85000 1105. 00| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0070 805- 78785 1.000 EACH 590. 00000 590. 00| |
|

Sl GNAL DETECTOR HOUSI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 151 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 362, 274. 77 ROUTE :
CALL ORDER . 151 CONTRACT ID : R -25736-B COUNTI ES : CLARK
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0071 805- 78795 1300. 000 LFT | 8. 00000 10400. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0072 805- 78925 1.000 EACH 900. 00000 900. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0073 805-81032 4.000 EACH 2500. 00000 10000. 00| |
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0074 805- 92504 5.000 EACH 250. 00000 1250. 00| |
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0075 805-96121 8.000 EACH 150. 00000 1200. 00| |
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0076 808-06703 2796.000 LFT | 0. 35000 978. 60|
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0077 808-06716 3650. 000 LFT | 1. 10000 4015. 00| |
LI NE, REMOVE | | |
0078 808- 75245 2052.000 LFT | 0. 35000 718. 20|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. I | |
0079 808- 75274 812. 000 LFT | 1. 25000 1015. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLID, YELLOW CROSSHATCH LINE, 8 IN. | |
0080 808- 75278 127.000 LFT | 1. 75000 222. 25| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 12 IN. | | |
0081 808- 75300 421.000 LFT | 1. 25000 526. 25| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
CROSSWALK LINE, 6 IN. | | |
0082 808- 75325 9. 000 EACH 90. 00000 810. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0083 808-01238 3.000 EACH 35. 00000 105. 00| |
TRANSVERSE MARKI NG PAI NT, STOP LI NE, | | |
REMOVE | [ |
0084 808- 75297 126. 000 LFT | 3. 25000 409. 50| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0085 808- 75320 9.000 EACH 75. 00000 675. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
SECTI ON TOTALS | $ 371, 000. 00| [

CONTRACT TOTALS [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 171 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 052, 228. 56 RQUTE : CR 68
CALL CRDER @ 171 CONTRACT ID : R -25925-A COUNTI ES : DEKALB
LETTI NG DATE : 12/19/01 10: 00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 12/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 6417001
6417001
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1374866 PRI MOO, | NC. $ 1,666,525, 42 100. 0000%
2 35-1315965 FOX CONTRACTORS CORP. $ 1,693,682.20 101. 6295%
3 35-1065659 BROCKS CONSTRUCTI ON $ 1,705,383.81 102. 3317%
4 62-1492793 APl CONSTRUCTI ON CORP. $ 1,901, 800. 39 114. 1176%
5  35-0997978 PHEND & BROWN, | NC. $ 1,943,829. 40 116. 6396%
| (1) 35-1374866 | (2) 35-1315965 | (3) 35-1065659
| PRIMOO, | NC. | FOX CONTRACTORS CORP. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACEMENT- STR DEKALB - CONTI NUOUS PRESTRESSED
CONCRETE BULB- TEE BEAM
I I |
0001 105- 06790 15.000 MOS | 1203. 12000 18046. 80| 900. 00000 13500. 00| 1000. 00000 15000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  19607. 98000 19607.98|  20000. 00000 20000. 00|  25000. 00000 25000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  116997. 67000 116997. 67|  85000. 00000 85000. 00|  85000. 00000 85000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15000. 00000 15000. 00|  25000. 00000 25000. 00|  25500. 00000 25500. 00
CLEARI NG RI GHT OF WY | |
0005 203- 02000 9710.000 n8 | 6. 20000 60202. 00| 6. 20000 60202. 00| 6. 20000 60202. 00
EXCAVATI ON,  COVMON | | |
0006 203- 02070 28013.000 n8 | 7.00000 196091. 00| 7.00000 196091. 00| 7.00000 196091. 00
BORROW | |
0007 205- 06931 192.800 My | 24. 00000 4627. 20| 24. 00000 4627. 20| 24. 00000 4627. 20
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0008 205- 06933 2.000 EACH 40. 00000 80. 00| 42. 00000 84. 00| 40. 00000 80. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0009 205- 06936 37.000 My | 8. 00000 296. 00| 8. 00000 296. 00| 8. 00000 296. 00
TEMPORARY SEDI MENT TRAP | | |
0010 205- 06937 832.000 m | 5. 60000 4659. 20| 6. 80000 5657. 60| 5. 60000 4659. 20
TEMPORARY SI LT FENCE | | |
0011 205- 06938 20.000 m | 120. 00000 2400. 00| 120. 00000 2400. 00| 120. 00000 2400. 00
TEMPORARY SLOPE DRAI N | | |
0012 206-51220 343.000 n8 | 36. 89000 12653. 27| 62. 00000 21266. 00| 56. 20000 19276. 60

EXCAVATI ON, VAET | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/28/01
PACGE : 171 -2
TABULATI ON CF BI DS

REI NFORCED CONCRETE BRI DGE APPROACH, |
250 nm |

ENG NEER S ESTI MATE: $ 2, 052, 228. 56 ROUTE : CR 68
CALL ORDER 171 CONTRACT ID : R -25925-A COUNTI ES : DEKALB
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 35-1065659
| PREMCO, | NC. | FOX CONTRACTORS CORP. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 206- 51225 118.000 nB | 25. 00000 2950. 00| 41. 00000 4838. 00| 36. 20000 4271. 60
EXCAVATI ON, DRY | | |
0014 206-51235 LUVP| 67464. 44000 67464. 44| 80000. 00000 80000. 00| 87000. 00000 87000. 00
COFFERDAM | | [
0015 211- 02060 1073.000 n8 | 15. 45000 16577. 85| 16. 75000 17972. 75| 13. 65000 14646. 45
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211- 06467 44.600 nB8 | 61. 00000 2720. 60| 28. 00000 1248. 80| 28. 00000 1248. 80
AGGREGATE FOR END BENT BACKFI LL | | |
0017 303- 04075 351.000 My | 13. 00000 4563. 00| 22.00000 7722. 00| 15. 00000 5265. 00
COVPACTED AGGREGATE, O 73 | | [
0018 303-52308 8507.600 My | 10. 55000 89755. 18| 12. 00000 102091. 20| 12. 00000 102091. 20
COVPACTED AGGREGATE, O 53 | | [
0019 402- 05468 1814.000 My | 28. 15000 51064. 10| 27. 00000 48978. 00| 30. 00000 54420. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0020 402-05474 1954.000 My | 28. 15000 55005. 10| 28. 00000 54712. 00| 30. 00000 58620. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402-05477 881.000 My | 36. 50000 32156. 50| 35. 00000 30835. 00| 45. 00000 39645. 00
HMVA SURFACE 9.5 nm MAI NLI NE | | [
0022 402- 05481 663.000 My | 30. 00000 19890. 00| 27. 00000 17901. 00| 35. 00000 23205. 00
HVA BASE 25.0 nm SHOULDER | | [
0023 404- 05511 3994.000 n2 | 1. 20000 4792. 80| 1. 00000 3994. 00| 0. 90000 3594. 60
SEAL COAT, 2 | | [
0024 404-05514 867.000 n2 | 2. 20000 1907. 40| 3. 00000 2601. 00| 2. 95000 2557. 65
SEAL COAT, 5 | | [
0025 405- 05517 25.100 My | 350. 00000 8785. 00| 200. 00000 5020. 00| 200. 00000 5020. 00
ASPHALT FOR PRI VE COAT | | [
0026 406- 05520 7.400 My | 225. 00000 1665. 00| 250. 00000 1850. 00| 250. 00000 1850. 00
ASPHALT FOR TACK COAT | | |
0027 601- 02800 4.000 EACH 925. 00000 3700. 00| 988. 00000 3952. 00| 925. 00000 3700. 00
GUARDRAI L TRANSI TI ON, TGT | | |
0028 601- 05999 6. 000 EACH 37. 00000 222. 00| 31. 00000 186. 00| 37. 00000 222.00
CURVED TERM NAL END | | [
0029 601- 06037 4.000 EACH 575. 00000 2300. 00| 572. 00000 2288. 00| 575. 00000 2300. 00
GUARDRAI L END TREATMENT, | | | [
0030 601-99105 81.915 m | 32. 50000 2662. 24| 58. 00000 4751. 07| 32. 50000 2662. 24
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0031 610- 05527 859.000 My | 44, 00000 37796. 00| 45. 00000 38655. 00| 40. 00000 34360. 00
HVA FOR APPROACHES | | |
0032 610- 06257 136.400 n2 | 75. 00000 10230. 00| 74. 00000 10093. 60| 74. 00000 10093. 60
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 171 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 052, 228. 56 ROUTE : CR 68
CALL ORDER : 171 CONTRACT ID : R -25925-A COUNTI ES : DEKALB
LETTI NG DATE : 12/19/01 10:00 AM D STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 35-1065659
| PRIMCO, | NC. | FOX CONTRACTCORS CORP. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0033 611- 06497 9.000 EACH 170. 00000 1530. 00| 124. 00000 1116. 00| 170. 00000 1530. 00
MAI LBOX ASSEMBLY, S| NGLE | | |
0034 615- 06505 22.000 EACH 430. 00000 9460. 00| 426. 00000 9372. 00| 430. 00000 9460. 00
MONUMENT, B | | |
0035 615- 06510 7.000 EACH 410. 00000 2870. 00| 270. 00000 1890. 00| 410. 00000 2870. 00
MONUMENT, C | | |
0036 616- 02320 1195.000 n2 | 2. 35000 2808. 25| 2. 00000 2390. 00| 2. 00000 2390. 00
GEOTEXTI LES | | |
0037 616- 06405 519.000 My | 26. 05000 13519. 95| 25. 00000 12975. 00| 25. 00000 12975. 00
Rl PRAP, REVETMENT | | |
0038 621- 01956 555.000 kg | 8. 20000 4551. 00| 8. 50000 4717. 50| 8. 20000 4551. 00
SEED M XTURE, LEGUME, 1 | | |
0039 621- 06545 2.900 My | 463. 00000 1342. 70| 481. 00000 1394. 90| 463. 00000 1342. 70
FERTI LI ZER | | |
0040 621- 06548 27.000 kg | 42.00000 1134. 00| 44. 00000 1188. 00| 42.00000 1134. 00
SEED M XTURE, CV | | |
0041 621- 06553 493.000 kg | 13. 30000 6556. 90| 14. 00000 6902. 00| 13. 30000 6556. 90
SEED M XTURE, R | | |
0042 621- 06557 233.400 kg | 4. 60000 1073. 64| 4. 75000 1108. 65| 4. 60000 1073. 64
SEED M XTURE, T | | |
0043 621- 06565 23.300 My | 397. 00000 9250. 10| 413. 00000 9622. 90| 397. 00000 9250. 10
MULCH NG MATERI AL | |
0044 621- 06567 77.000 kL | 1. 00000 77. 00| 1. 00000 77. 00| 1. 00000 77.00
WATER | | |
0045 621- 06574 1015.000 n2 | 3. 45000 3501. 75| 3. 60000 3654. 00| 3. 45000 3501. 75
SODDI NG | | [
0046 621- 06575 3335.000 n2 | 3. 45000 11505. 75| 3. 60000 12006. 00| 3. 45000 11505. 75
SODDI NG, NURSERY | | |
0047 622-52436 16. 000 EACH 33. 00000 528. 00| 34. 00000 544. 00| 33. 00000 528. 00
SIGN, DO NOT MOW OR SPRAY | | |
0048 622-91786 2520. 000 EACH| 7. 50000 18900. 00| 7. 80000 19656. 00| 7. 50000 18900. 00
SEEDLI NG | | |
0049 701- 01849 630.400 m 78. 51000 49492, 70| 85. 00000 53584. 00| 85. 00000 53584. 00

- I
PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm |

0050 701- 99086 8.000 EACH 195. 00000 1560. 00| 400. 00000 3200. 00| 400. 00000 3200. 00
PILE TIP, STEEL SHELL | | |

0051 702- 51005 147.200 18 | 399. 97000 58875. 58| 400. 00000 58880. 00| 400. 00000 58880. 00
CONCRETE, A, SUBSTRUCTURE | |

0052 702-51015 62.000 n8 | 261. 93000 16239. 66| 400. 00000 24800. 00| 400. 00000 24800. 00

CONCRETE, B, FOOTI NG5S | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 171 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 052, 228. 56 ROUTE : CR 68
CALL ORDER 171 CONTRACT ID : R -25925-A COUNTI ES : DEKALB
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 35-1065659
| PREMCO, | NC. | FOX CONTRACTORS CORP. | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 702-51100 188.000 kg | 6. 00000 1128. 00| 4. 00000 752. 00| 4. 00000 752.00
DRAI N PI PE, CAST I RON, 150 mm | | |
0054 702-51110 584.400 kg | 6. 00000 3506. 40| 12. 00000 7012. 80| 12. 00000 7012. 80
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0055 703-51030 11828.000 kg | 1. 12000 13247. 36| 1. 10000 13010. 80| 1. 10000 13010. 80
REI NFORCI NG STEEL | | |
0056 703-51032 59697.000 kg | 1. 27000 75815. 19| 1. 20000 71636. 40| 1. 15000 68651. 55
REI NFORCI NG STEEL, EPOXY CQATED | | |
0057 704-51002 335.700 n8 | 500. 00000 167850. 00| 442. 00000 148379. 40| 425. 00000 142672. 50
CONCRETE, C, SUPERSTRUCTURE | | [
0058 706- 06347 237.900 m | 202. 87000 48262. 77| 228. 00000 54241. 20| 200. 00000 47580. 00
RAILING CF-1 | | [
0059 707-05987 430.500 m | 398. 00000 171339. 00| 449. 00000 193294. 50| 432. 00000 185976. 00

STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1524 nm X 1220 mm | | |
0060 709- 51821 LUMP| 6420. 01000 6420. 01] 6837. 00000 6837. 00| 6572. 60000 6572. 60

SURFACE SEAL | | |

0061 715- 05019 43.000 m | 155. 00000 6665. 00| 155. 00000 6665. 00| 155. 00000 6665. 00
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |

0062 715- 05121 29.000 m | 67. 00000 1943. 00| 67. 00000 1943. 00| 67. 00000 1943. 00
PIPE, TYPE 1, CIROULAR 450 nm [ [ |

0063 715- 05123 141.000 m | 118. 00000 16638. 00| 118. 00000 16638. 00| 118. 00000 16638. 00
PIPE, TYPE 1, CIROULAR 600 nm [ [ [

0064 715- 05151 12.000 m | 62. 00000 744. 00| 62. 00000 744. 00| 62. 00000 744.00
PIPE, TYPE 2, CIROULAR 375 nm [ [ |

0065 715- 05169 82.000 m | 68. 00000 5576. 00| 68. 00000 5576. 00| 68. 00000 5576. 00
PIPE, TYPE 3, CIROULAR 375 nm [ | |

0066 715- 05177 49.000 m | 142. 00000 6958. 00| 142. 00000 6958. 00| 142. 00000 6958. 00
PIPE, TYPE 3, CIRCULAR 900 nm [ [ |

0067 715- 46005 15. 000 EACH| 208. 00000 3120. 00| 208. 00000 3120. 00| 208. 00000 3120. 00
Pl PE END SECTION, 375 mm | | |

0068 715- 46010 2.000 EACH 227. 00000 454. 00| 227. 00000 454. 00| 227. 00000 454. 00
Pl PE END SECTION, 450 mm | | |

0069 715- 46020 12.000 EACH 308. 00000 3696. 00| 308. 00000 3696. 00| 308. 00000 3696. 00
Pl PE END SECTION, 600 mm | | |

0070 715- 46040 8.000 EACH 475. 00000 3800. 00| 475. 00000 3800. 00| 475. 00000 3800. 00
PI PE END SECTION, 900 mm | | |

0071 720- 45030 1.000 EACH 1320. 00000 1320. 00| 1320. 00000 1320. 00| 1320. 00000 1320. 00
I NLET, E7 | | |

0072 724-51925 23.000 m | 300. 00000 6900. 00| 312. 00000 7176. 00| 300. 00000 6900. 00

STRUCTURAL EXPANSI ON JO NT, SS [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 171 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 052, 228. 56 ROUTE : CR 68
CALL ORDER 171 CONTRACT ID : R -25925-A COUNTI ES : DEKALB
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1315965 | (3) 35-1065659
| PREMCO, | NC. | FOX CONTRACTORS CORP. | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0073 801-04308 8.000 EACH 325. 00000 2600. 00| 338. 00000 2704. 00| 325. 00000 2600. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0074 801- 06605 20.000 EACH 125. 00000 2500. 00| 130. 00000 2600. 00| 125. 00000 2500. 00
BARRI CADE, |11A | | [
0075 801- 06606 12.000 EACH 135. 00000 1620. 00| 140. 00000 1680. 00| 135. 00000 1620. 00
BARRI CADE, 111B | | [
0076 801- 06625 16. 000 EACH| 125. 00000 2000. 00| 130. 00000 2080. 00| 125. 00000 2000. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0077 801- 06640 11. 000 EACH| 135. 00000 1485. 00| 140. 00000 1540. 00| 135. 00000 1485. 00
CONSTRUCTI ON SI GN, A | | [
0078 801-06775 LUWP| 12170. 80000 12170. 80| 9334. 00000 9334. 00| 25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | |
0079 802-02489 61.400 m | 36. 65000 2250. 31| 38. 00000 2333. 20| 36. 65000 2250. 31
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0080 802- 76025 7.840 n2 | 79. 30000 621. 71| 82. 00000 642. 88| 79. 30000 621. 71
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm TH CKNESS | | [
0081 808-06713 3927.000 m | 0. 28000 1099. 56| 0. 30000 1178. 10| 0. 28000 1099. 56
LINE, PAINT, SOLID, WH TE, 100 nm | |
0082 808-06726 23.400 m | 14. 65000 342. 81| 15. 00000 351. 00| 14. 65000 342.81
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0083 808- 75054 242.000 m | 5. 00000 1210. 00| 5. 20000 1258. 40| 5. 00000 1210. 00
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0084 808- 75240 57.000 m | 1. 11000 63. 27| 1. 15000 65. 55| 1.11000 63. 27
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0085 808- 75245 2972.000 m | 1.11000 3298. 92| 1. 15000 3417. 80| 1.11000 3298. 92
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm |
0086 205-02234 17.000 EACH 75. 00000 1275. 00| 78. 00000 1326. 00| 75. 00000 1275. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0087 621-01004 2.000 EACH 825. 00000 1650. 00| 858. 00000 1716. 00| 825. 00000 1650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0088 621- 06570 590.000 nB8 | 9. 00000 5310. 00| 9. 00000 5310. 00| 9. 00000 5310. 00
TOP SO L | | |
SECTI ON TOTALS | $ 1,666, 525. 42 $ 1,693, 682.20| $ 1,705,383.81
CONTRACT TOTALS | $ 1,666, 525. 42 $ 1,693, 682.20| $ 1,705,383.81




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 171 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 052, 228. 56 ROUTE : CR 68
CALL ORDER 171 CONTRACT ID : R -25925-A COUNTI ES : DEKALB
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 62-1492793 | (5) 35-0997978 [
| APl CONSTRUCTI ON CORP. | PHEND & BROM, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT- STR DEKALB - CONTI NUOUS PRESTRESSED
CONCRETE BULB- TEE BEAM
I | |
0001 105-06790 15.000 MOS | 1284. 00000 19260. 00| 1275. 65000 19134. 75|
FIELD OFFI CE, 27.9 n? | | |
0002 105- 06845 LUWP| 28605. 00000 28605. 00| 20790. 93000 20790. 93|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 62043. 62000 62043. 62| 96500. 00000 96500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 94539. 00000 94539. 00| 29000. 00000 29000. 00|
CLEARI NG R GHT OF WAY | | |
0005 203- 02000 9710.000 n8 | 5. 91000 57386. 10| 11. 00000 106810. 00|
EXCAVATI QN, COWWON | | |
0006 203-02070 28013.000 nB | 10. 62000 297498. 06| 12. 70000 355765. 10|
BORROW | | |
0007 205- 06931 192.800 My | 51. 36000 9902. 21| 60. 00000 11568. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0008 205- 06933 2.000 EACH 41. 20000 82. 40| 40. 00000 80. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0009 205- 06936 37.000 My | 45. 72000 1691. 64| 32. 00000 1184. 00|
TEMPORARY SEDI MENT TRAP | | |
0010 205- 06937 832.000 m | 5. 77000 4800. 64| 5. 60000 4659. 20|
TEMPORARY SI LT FENCE | | |
0011 205- 06938 20.000 m | 29. 45000 589. 00| 52. 00000 1040. 00|
TEMPORARY SLOPE DRAI N | | [
0012 206-51220 343.000 nB | 15. 00000 5145. 00| 17. 00000 5831. 00|
EXCAVATI ON, VET | | [
0013 206-51225 118.000 nB | 20. 50000 2419. 00| 19. 00000 2242. 00|
EXCAVATI ON, DRY | | [
0014 206-51235 LUMP| 75865. 00000 75865. 00| 50900. 00000 50900. 00|
COFFERDAM | | [
0015 211- 02060 1073.000 n8 | 9. 00000 9657. 00| 16. 00000 17168. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211-06467 44.600 nB | 40. 00000 1784. 00| 30. 00000 1338. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0017 303-04075 351.000 My | 18. 00000 6318. 00| 17. 00000 5967. 00|
COVPACTED AGGREGATE, O 73 | | |
0018 303-52308 8507.600 My | 11. 40000 96986. 64| 14. 50000 123360. 20|
COVPACTED AGGREGATE, O 53 | | [
0019 402- 05468 1814.000 My | 28. 25000 51245. 50| 27. 00000 48978. 00|

HVA BASE 25.0 nmm MNAI NLI NE [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 171 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 052, 228. 56 ROUTE : CR 68
CALL ORDER 171 CONTRACT ID : R -25925-A COUNTI ES : DEKALB
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 62-1492793 | (5) 35-0997978 [
| APl CONSTRUCTI ON CORP. | PHEND & BROM, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 402-05474 1954.000 My | 28. 25000 55200. 50| 28. 00000 54712. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402- 05477 881.000 My | 35. 00000 30835. 00| 35. 00000 30835. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0022 402- 05481 663.000 My | 32. 50000 21547. 50| 27. 00000 17901. 00
HVA BASE 25.0 mm SHOULDER | | |
0023 404- 05511 3994.000 n2 | 1. 20000 4792. 80| 1. 00000 3994. 00
SEAL COAT, 2 | | |
0024 404-05514 867.000 n2 | 2. 80000 2427. 60| 3. 00000 2601. 00
SEAL COAT, 5 | | |
0025 405- 05517 25.100 My | 275. 00000 6902. 50| 200. 00000 5020. 00
ASPHALT FOR PRI VE COAT | | [
0026 406- 05520 7.400 M | 175. 00000 1295. 00| 250. 00000 1850. 00
ASPHALT FOR TACK COAT | | |
0027 601- 02800 4,000 EACH 925. 00000 3700. 00| 925. 00000 3700. 00
GUARDRAI L TRANSI TI ON, TGT | | |
0028 601- 05999 6.000 EACH 37. 00000 222. 00| 37. 00000 222.00
CURVED TERM NAL END | | |
0029 601- 06037 4,000 EACH 575. 00000 2300. 00| 575. 00000 2300. 00
GUARDRAI L END TREATMENT, | | | [
0030 601-99105 81.915 m | 32. 50000 2662. 24| 32. 50000 2662. 24
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0031 610- 05527 859.000 My | 40. 00000 34360. 00| 45, 00000 38655. 00
HVA FOR APPROACHES | | |
0032 610- 06257 136.400 n2 | 65. 00000 8866. 00| 65. 00000 8866. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | | |
0033 611-06497 9.000 EACH 170. 00000 1530. 00| 170. 00000 1530. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0034 615- 06505 22.000 EACH 430. 00000 9460. 00| 430. 00000 9460. 00|
MONUMENT, B | | |
0035 615-06510 7.000 EACH 410. 00000 2870. 00| 410. 00000 2870. 00|
MONUMENT, C | | |
0036 616- 02320 1195.000 n2 | 2. 00000 2390. 00| 2. 50000 2987. 50|
GEOTEXTI LES | | |
0037 616- 06405 519.000 My | 35. 40000 18372. 60| 27.50000 14272. 50|
R PRAP, REVETMVENT | | |
0038 621-01956 555.000 kg | 8. 45000 4689. 75| 8. 20000 4551. 00
SEED M XTURE, LEGUME, 1 | | |
0039 621- 06545 2.900 M | 476. 90000 1383. 01| 463. 00000 1342. 70

FERTI LI ZER | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 171 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 052, 228. 56 ROUTE : CR 68
CALL ORDER 171 CONTRACT ID : R -25925-A COUNTI ES : DEKALB
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 62-1492793 | (5) 35-0997978 [
| APl CONSTRUCTI ON CORP. | PHEND & BROM, | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 621-06548 27.000 kg | 43. 26000 1168. 02| 42. 00000 1134. 00
SEED M XTURE, CV | | |
0041 621- 06553 493.000 kg | 13. 70000 6754. 10| 13. 30000 6556. 90
SEED M XTURE, R | | [
0042 621- 06557 233.400 kg | 4. 74000 1106. 32 4. 60000 1073. 64
SEED M XTURE, T | [
0043 621- 06565 23.300 My | 408. 90000 9527. 37 397. 00000 9250. 10
MULCHI NG MATERI AL | [
0044 621- 06567 77.000 kL | 1. 05000 80. 85 1. 00000 77.00
WATER | |
0045 621-06574 1015.000 n2 | 5. 35000 5430. 25 3. 45000 3501. 75
SODDI NG | [
0046 621- 06575 3335.000 n2 | 5. 35000 17842. 25 3. 45000 11505. 75
SODDI NG, NURSERY | [
0047 622-52436 16. 000 EACH 34. 00000 544. 00 33. 00000 528. 00
SIGN, DO NOT MOW OR SPRAY | |
0048 622-91786 2520. 000 EACH| 7. 75000 19530. 00 7. 50000 18900. 00
0049 701-01849 630.400 m 130. 00000 81952. 00 117. 00000 73756. 80

PI LE, CONCRETE, STEEL SHELL EWSED,

|
I
|
I
I
I
I
|
I
I
II
SEEDLI NG | | |
I
7.92 mm 356 nm
I
I
|
I
II
I
I

0050 701- 99086 8.000 EACH  2200.00000 17600. 00 250. 00000 2000. 00
PILE TIP, STEEL SHELL | |
0051 702- 51005 147.200 18 | 555. 00000 81696. 00 551. 00000 81107. 20|
OONCRETE, A, SUBSTRUCTURE | |
0052 702-51015 62.000 n8 | 275. 00000 17050. 00 260. 00000 16120. 00|
CONCRETE, B, FOOTI NGS I |
0053 702-51100 188.000 kg | 4. 75000 893. 00 4. 30000 808. 40|
DRAI N PI PE, CAST IRON, 150 mm | |
0054 702-51110 584.400 kg | 2. 50000 1461. 00 2. 50000 1461. 00|
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0055 703-51030 11828.000 kg | 1. 50000 17742. 00| 1. 50000 17742. 00|
REI NFORCI NG STEEL | | |
0056 703- 51032 59697.000 kg | 1. 60000 95515. 20| 1. 60000 95515. 20|
REI NFORCI NG STEEL, EPOXY COATED | | |
0057 704- 51002 335.700 n8 | 300. 00000 100710. 00| 300. 00000 100710. 00|
OONCRETE, C, SUPERSTRUCTURE | | |
0058 706- 06347 237.900 m | 200. 00000 47580. 00| 200. 00000 47580. 00
RAILING CF-1 | | |
0059 707- 05987 430.500 m | 550. 00000 236775. 00| 550. 00000 236775. 00|

STRUCTURAL MEMBERS, CONCRETE BULB- T | | |
BEAM 1524 nm X 1220 nm | | I



SI GN POST, SQUARE, REI NFORCED ANCHOR |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 171 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 052, 228. 56 ROUTE : CR 68
CALL ORDER 171 CONTRACT ID : R -25925-A COUNTI ES : DEKALB
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 62-1492793 | (5) 35-0997978 [
| APl CONSTRUCTI ON CORP. | PHEND & BROM, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0060 709-51821 LUWP| 8575. 00000 8575. 00| 6572. 00000 6572. 00|
SURFACE SEAL | | |
0061 715-05019 43.000 m | 156. 00000 6708. 00| 145. 00000 6235. 00|
PIPE, TYPE 1, O RCULAR 900 nm [ [ [
0062 715-05121 29.000 m | 70. 00000 2030. 00| 100. 00000 2900. 00|
PIPE, TYPE 1, O RCULAR 450 nm [ [ [
0063 715-05123 141.000 m | 71. 30000 10053. 30| 120. 00000 16920. 00|
PIPE, TYPE 1, O RCULAR 600 nm [ [ [
0064 715-05151 12.000 m | 75. 65000 907. 80| 90. 00000 1080. 00|
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0065 715-05169 82.000 m | 74. 95000 6145. 90| 90. 00000 7380. 00|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0066 715-05177 49.000 m | 157. 70000 7727. 30| 140. 00000 6860. 00|
PIPE, TYPE 3, O RCULAR 900 nm | [ |
0067 715- 46005 15. 000 EACH 131. 95000 1979. 25| 225. 00000 3375. 00|
PI PE END SECTION, 375 mm | | [
0068 715- 46010 2.000 EACH 143. 85000 287. 70| 250. 00000 500. 00|
PI PE END SECTION, 450 mm | | [
0069 715- 46020 12.000 EACH 295. 35000 3544. 20| 420. 00000 5040. 00|
PI PE END SECTION, 600 mm | | [
0070 715- 46040 8.000 EACH 612. 10000 4896. 80| 750. 00000 6000. 00|
PI PE END SECTION, 900 mm | | [
0071 720- 45030 1.000 EACH 1130. 00000 1130. 00| 1500. 00000 1500. 00|
I NLET, E7 | | |
0072 724-51925 23.000 m | 300. 00000 6900. 00| 300. 00000 6900. 00|
STRUCTURAL EXPANSI ON JOI NT, SS [ |
0073 801- 04308 8.000 EACH 370. 80000 2966. 40| 325. 00000 2600. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0074 801- 06605 20. 000 EACH 224. 55000 4491. 00| 125. 00000 2500. 00|
BARRI CADE, |11A | |
0075 801- 06606 12. 000 EACH 241. 00000 2892. 00| 135. 00000 1620. 00|
BARRI CADE, |11B | |
0076 801- 06625 16. 000 EACH 135. 96000 2175. 36| 125. 00000 2000. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0077 801-06640 11. 000 EACH 234. 85000 2583. 35| 135. 00000 1485. 00|
CONSTRUCTI ON SIGN, A | | |
0078 801-06775 LUWP| 572. 70000 572. 70| 7000. 00000 7000. 00|
MAI NTAI NI NG TRAFFI C | | |
0079 802- 02489 61.400 m | 28. 60000 1756. 04| 36. 65000 2250. 31|
|
I

BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 171 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 052, 228. 56 ROUTE : CR 68
CALL ORDER 171 CONTRACT ID : R -25925-A COUNTI ES : DEKALB
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 62-1492793 | (5) 35-0997978 [
| APl CONSTRUCTI ON CORP. | PHEND & BROM, | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0080 802- 76025 7.840 n2 | 207. 50000 1626. 80| 79. 30000 621.71

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | [

0081 808- 06713 3927.000 m | 0. 29000 1138. 83| 0. 28000 1099. 56|
LI NE, PAINT, SOLID, VH TE, 100 mm | | |
0082 808- 06726 23.400 m | 15. 10000 353. 34| 14. 65000 342. 81
TRANSVERSE MARKI NGS, PAI NT, STOP LI NE, | | |
600 nm | | |
0083 808- 75054 242.000 m | 5. 15000 1246. 30| 4.38000 1059. 96|
LINE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0084 808- 75240 57.000 m | 1. 15000 65. 55| 1. 11000 63. 27|
LI NE, THERMOPLASTI C, BRCOKEN, YELLOW | | |
100mm | | |
0085 808- 75245 2972.000 m | 1. 15000 3417. 80| 1. 11000 3298. 92|
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | |
0086 205- 02234 17.000 EACH 261. 50000 4445. 50 210. 00000 3570. 00|

TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | [ |
CULVERT PI PE PROTECTI ON | | |

0087 621- 01004 2.000 EACH 849. 75000 1699. 50]| 825. 00000 1650. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0088 621- 06570 590.000 n8 | 11. 70000 6903. 00| 4. 50000 2655. 00|
TOP SO L | | |
SECTI ON TOTALS | $ 1,901, 800. 39| $ 1,943, 829. 40|
------------------------------------------ o m o m e e o e e e n e o e e e e e e m e e e et o e e e e e e o e e e e memeeaoao-o

CONTRACT TOTALS | $ 1,901, 800. 39 $ 1,943, 829. 40|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 181 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 245, 834. 22 ROUTE : 31
CALL ORDER . 181 CONTRACT I D : R -25932-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 1536010
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 2,658, 053.33 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,935,543, 30 110. 4395%
| (1) 35-1139301 | (2) 35-0918397 [
|E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
I | |
0001 105- 01925 9.000 M | 1000. 00000 9000. 00| 1100. 00000 9900. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 04655 7.000 MS | 300. 00000 2100. 00| 175. 00000 1225. 00|
FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT | | [
0003 105- 06845 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0004 110- 01001 LUMP|  132000. 00000 132000. 00|  140000. 00000 140000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 202- 02241 1571.800 m | 9. 00000 14146. 20| 5. 75000 9037. 85|
GUARDRAI L, REMOVE | | [
0006 202-02271 2.000 EACH 400. 00000 800. 00| 250. 00000 500. 00|
HEADWALL, REMOVE | | |
0007 202- 60820 108580. 000 n2 | 0. 40000 43432. 00| 0. 50000 54290. 00|
SURFACE M LLING ASPHALT | | |
0008 202-91385 1.000 EACH 532. 34000 532. 34| 300. 00000 300. 00|
I NLET, REMOVE | | |
0009 202- 93741 8.000 EACH 270. 00000 2160. 00| 500. 00000 4000. 00|
GUARD RAI L END TREATMENT, REMOVE |, | | |
BURRI ED | | |
0010 203- 02070 600.000 nB8 | 19. 00000 11400. 00| 15. 00000 9000. 00|
BORROW | | |
0011 211- 02060 2.000 n8 | 19. 00000 38. 00| 15. 00000 30. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303- 04075 5905.000 My | 15. 50000 91527. 50| 15. 00000 88575. 00|
COVPACTED AGGREGATE, O, 73 , LI MESTONE | | |
0013 305- 05204 320.000 My | 45. 00000 14400. 00| 40. 00000 12800. 00|
HVA FOR PATCHI NG | | |
0014 305- 05206 711.000 My | 85. 00000 60435. 00| 40. 00000 28440. 00|

W DENI NG W TH HVA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 181 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 245, 834. 22 ROUTE : 31
CALL ORDER . 181 CONTRACT I D : R -25932-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 401- 05454 5200.000 My | 32. 00000 166400. 00| 40. 00000 208000. 00|

QU QA HVA | NTERVEDI ATE 12.5 nm | I I
MAI NLI NE - - VOLUVETRI C | | I
0016 401- 05455 26600.000 My | 29. 00000 771400. 00| 40. 00000 1064000. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 mm | [ |
MAI NLI NE - - VOLUVETRI C | | I

0017 401- 05456 13440.000 My | 43. 00000 577920. 00| 50. 00000 672000. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE - - SMA| | |
0018 401- 05463 6000.000 My | 29. 00000 174000. 00| 35. 00000 210000. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 mm | | |
SHOULDER - - VOLUVETRI C | | |
0019 401- 05464 3120.000 My | 33. 00000 102960. 00| 40. 00000 124800. 00|
QY QA HVA SURFACE 9.5 nm SHOULDER | | |
-~ VOLUMVETRI C | | |
0020 401- 05467 24465.000 m | 0. 55000 13455. 75 0. 50000 12232. 50|
M LLED HVA CORRUGATI ONS | | |
0021 401- 06264 LUMP| 8000. 00000 8000. 00| 4000. 00000 4000. 00|
PROFI LOGRAPH, HMVA | | |
0022 406- 05520 72.000 My | 140. 00000 10080. 00| 1. 00000 72. 00|
ASPHALT FOR TACK COAT | | |
0023 506- 06333 500.000 n2 | 110. 00000 55000. 00| 120. 00000 60000. 00|
PCCP PATCHI NG, FULL DEPTH | | |
0025 601- 06035 209.000 m | 29. 00000 6061. 00| 31. 60000 6604. 40|
GUARDRAI L, RESET , DOUBLE FACED | | |
0026 601- 61390 8.000 EACH 40. 00000 320. 00| 40. 00000 320. 00|
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SINGLE FACE, GALVANI ZED | | |
0027 601- 94689 8.000 EACH 2200. 00000 17600. 00| 2000. 00000 16000. 00|
GUARDRAI L END TREATMENT, CS | | |
0028 601- 97774 8.000 EACH 900. 00000 7200. 00| 900. 00000 7200. 00|
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | | |
0029 601- 99105 1571.800 m | 29. 00000 45582. 20| 30. 20000 47468. 36|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 610- 05527 500.000 My | 68. 00000 34000. 00| 40. 00000 20000. 00|
HVA FOR APPROACHES | | |
0031 616- 06405 100.000 My | 38. 04000 3804. 00| 40. 00000 4000. 00|
Rl PRAP, REVETMENT | | |
0032 715- 01354 11.300 m | 30. 00000 339. 00| 100. 00000 1130. 00|
CLEAN EXI STI NG PI PE | | [
0033 715- 02837 11.300 m | 383. 00000 4327. 90| 100. 00000 1130. 00|

PI PE, POLYETHYLENE LI NER, 250 mnm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 181 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 245, 834. 22 ROUTE : 31
CALL ORDER . 181 CONTRACT I D : R -25932-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 715- 05756 1.500 m | 438. 37000 657. 56| 200. 00000 300. 00
PI PE EXTENSI ON, Cl ROULAR, 300 mm | | [
0035 715- 46000 1.000 EACH 281. 62000 281. 62| 500. 00000 500. 00
PI PE END SECTI ON, 300 mm | | [
0036 720-01894 2.000 EACH 520. 36000 1040. 72| 500. 00000 1000. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0037 801-01093 6.000 EACH 865. 00000 5190. 00| 460. 00000 2760. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0038 801- 06203 1440.000 m | 1. 40000 2016. 00| 1. 40000 2016. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0039 801- 06207 1440.000 m | 3. 75000 5400. 00| 2. 53000 3643. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | |
0040 801- 06640 27.000 EACH 72. 00000 1944, 00| 85. 00000 2295. 00
CONSTRUCTI ON SI GN, A | | [
0041 801-06710 240. 000 DAY | 15. 00000 3600. 00| 17. 00000 4080. 00
FLASHI NG ARROW S| GN | | [
0042 801-06775 LUWP|  190500. 00000 190500. 00| 33839. 09000 33839. 09
MAI NTAI NI NG TRAFFI C | | [
0043 801-09133 2.000 EACH 3800. 00000 7600. 00| 4500. 00000 9000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0044 802-96915 LUVP| 680. 00000 680. 00| 1120. 00000 1120. 00
SI GN, RELOCATE | | [
0045 804- 06771 205. 000 EACH 18. 95000 3884. 75| 27. 00000 5535. 00
DELI NEATOR POST, FLEXI BLE | |
0046 808-06701 3220.000 m | 0. 85000 2737. 00| 0. 85000 2737. 00|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0047 808-06703 14403.000 m | 0. 85000 12242. 55| 0. 85000 12242. 55|
LI NE, THERMOPLASTI C, SCLID, WH TE, 2100mmm] | |
0048 808- 75245 12878.000 m | 0. 85000 10946. 30| 0. 85000 10946. 30
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0049 808- 75996 653. 000 EACH 5. 48000 3578. 44| 4. 35000 2840. 55|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0050 808- 75998 653. 000 EACH 19. 50000 12733. 50| 19. 50000 12733. 50
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | |
0051 601- 07050 4.000 EACH 1900. 00000 7600. 00| 1475. 00000 5900. 00

GUARDRAI L END TREATMENT, ©S, RESET [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 181 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 245, 834. 22 ROUTE : 31
CALL ORDER . 181 CONTRACT I D : R -25932-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 2,658, 053. 33| $ 2,935, 543. 30|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 2,658, 053. 33| $ 2,935, 543. 30|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 183 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 851, 179. 18 ROUTE : 31
CALL ORDER . 183 CONTRACT ID : R -25933-A COUNTI ES : FULTON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 1536015
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING [|NC $ 5,296, 278.48 100. 0000%
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e e e m e e e e e e e e e et e e e e e e e e e e e meeoaoaoo--

SECTI ON 0001 PAVEMENT REHABI LI TATI ON

I
0001 105-01925 9.000 M3S | 1500. 00000 13500. 00|

QC/ QA HVA | NTERVEDI ATE 19. 0 nm
MAI'NLI NE --VOLUMETRI C

QC/ QA HVA SURFACE 9.5 nm SHOULDER
--VOLUVETRI C

|

FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 04655 9.000 MOS | 300. 00000 2700. 00| |
FI ELD OFFI CE COMMUNI CATI ONS EQUI PMENT | | |
0003 105- 06845 LUMP|  10000. 00000 10000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0004 110- 01001 LUMP|  265000. 00000 265000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 60820 316528. 000 SYS | 0. 85000 269048. 80| |
SURFACE M LLING ASPHALT | | |
0006 202- 74035 6.000 EACH 68. 00000 408. 00| |
SIGN, REMOVE | | |
0007 202- 98488 27.000 EACH 98. 14000 2649. 78| |
Pl PE END SECTI ON, REMOVE | | |
0008 303- 04075 7100.000 TON | 15. 00000 106500. 00| [
COVPACTED AGGREGATE, O, 73 | | |
0009 305- 05204 200.000 TON 100. 00000 20000. 00| |
HVA FOR PATCHI NG | |
0010 305- 05206 270.000 TON 65. 00000 17550. 00| |
W DENI NG W TH HVA |
0011 401- 05455 62029. 000 TON 26.00000  1612754. 00| |
|

0012 401- 05456 42000. 000 TON 43.00000  1806000. 00 |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE - - SMA| |
0013 401- 05463 12472.000 TON | 25. 00000 311800. 00 |
QC QA HVA | NTERVEDI ATE 19.0 mm | |
SHOULDER - - VOLUMETRI C | |
0014 401- 05464 8954. 000 TON | 28. 00000 250712. 00 |
| I

I I



ENG NEER S ESTI MATE: $ 6, 851, 179. 18

CALL CRDER : 183

LETTI NG DATE : 12/19/01 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -25933-A
LAPORTE DI STRI CT

RQUTE : 31

DATE : 12/28/01
PACGE : 183 -2

COUNTIES : FULTON

LINE NO/ I TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY

0015 401- 05467 235000. 000 LFT
M LLED HVA CORRUGATI ONS |

0016 401- 06264 LUVP
PROFI LOGRAPH, HVA

0017 406- 05520 620.000 TON |
ASPHALT FOR TACK COAT

0018 605- 94190 100. 000 SFT
CURB PATCHI NG |

0019 610- 05527 5000. 000 TON |
HVA FOR APPROACHES |

0020 715- 01662 1500. 000 LFT
PIPE CLEANING 12 INTO 48 IN DA

0021 715- 02979 600.000 LFT
Pl PE, POLYETHYLENE LINER 12 IN.

0022 715-03404 100.000 LFT
Pl PE, POLYETHYLENE LINER 18 IN.

0023 715- 05019 20.000 LFT
PIPE, TYPE 1, GRCULAR 36 IN , FBCAL
cSP

0024 715- 05149 12.000 LFT
PIPE, TYPE 2, CRCULAR 12 IN , FBCAL
cspP

0025 715- 05152 50.000 LFT
PIPE, TYPE 2, GRCULAR 18 IN , FBCSL
cSP

0026 715- 46000 14.000 EACH
Pl PE END SECTION, 12 IN. |

0027 715- 46010 7.000 EACH
Pl PE END SECTI ON, 18 IN. |

0028 715- 96913 350.000 LFT
Pl PE, POLYETHYLENE LINER 36 IN.

0029 715- 97804 6.000 EACH
PIPE END SECTION, MN AREA 7.4 SQ FT. |

0030 718- 52610 300.000 CYS
AGGREGATE FOR UNDERDRAI NS |

0031 718-99153 250.000 SYS
GEOTEXTI LES FOR UNDERDRAI N |

0034 801- 06640 100. 000 EACH
CONSTRUCTI ON SI GN, A |

0035 801-06775 LUMP

MAI NTAI NI NG TRAFFI C

| (1) 35-1139301
|E & B PAVI NG

UNI'T PR CE

0.

12000.

40.

5.

45.

4.

44.

66.

190.

140.

60.

180.

210.

148.

970.

39.

1

84.

34000.

16000

00000

00000

00000

00000

00000

00000

00000
00000

00000

00000

00000
00000
00000
00000

00000

. 00000

00000
00000

I NC.

ANOUNT

225000.

6000.

26400.

6600.
3800.

1680.

3000.

2520.

1470.

51800.

5820.

11700.

250.

8400.

34000.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



SNOWPLOWABLE RAI SED PAVEMENT NARKER
RECESSED PAVEMENT MARKER
SECTI ON TOTALS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 183 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 851, 179. 18 ROUTE : 31
CALL ORDER . 183 CONTRACT ID : R -25933-A COUNTI ES : FULTON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0036 801-09133 2.000 EACH 6000. 00000 12000. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | |
0037 808-06701 26400. 000 LFT | 0. 27000 7128. 00| |
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0038 808- 06705 5310. 000 LFT | 1. 25000 6637. 50| |
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | | |
0043 808- 75996 1700. 000 EACH| 3. 53000 6001. 00| |
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0044 808- 75998 850. 000 EACH| 19. 50000 16575. 00| |
SNOAPLOWABLE RAI SED PAVEMVENT MARKER | |
0045 808- 92027 270.000 LFT | 1. 25000 337. 50| |
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
I'N. I I I
0046 808-97323 900. 000 LFT | 2. 75000 2475. 00| |
LI NE, THERMOPLASTI C, FOR BUZZ STRIPS, 8 | | |
I'N I I I
0047 801-06735 110. 000 EACH| 15. 59000 1714. 90| |
TUBULAR MARKER, PERVANENT | |
0048 801- 06207 55000. 000 LFT | 0. 92000 50600. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0049 808- 75297 300. 000 LFT | 3. 00000 900. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
STOP LINE, 24 IN. | | |
0050 808-06713 105600. 000 LFT | 0. 06000 6336. 00| |
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0051 808-06714 105600. 000 LFT | 0. 06000 6336. 00| |
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0052 808- 75272 1300. 000 LFT | 3. 00000 3900. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 24 IN. | | |
0053 808- 75998 850. 000 EACH| 27. 50000 23375. 00| |
I
I
I

CONTRACT TOTALS

$ 5,296, 278. 48|

$ 5,296, 278. 48|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 193 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH

CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY

LETTI NG DATE : 12/19/01 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT

CONTRACT TIME : 11/15/02 COMPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 8073002
8073006
8073007
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,978, 409. 88 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 2,002, 686.07 101. 2270%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,059, 600. 00 104. 1038%
4 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 2, 117,162.61 107. 0133%
5  35-1310611 ROBERTSON, DUNCAN, | NC. $ 2,161, 696.67 109. 2643%
6  35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,317, 500.00 117. 1395%
7  35-1385672 FORCE CONSTRUCTI ON $ 2,323,629.07 117. 4493%
| (1) 35-1128289 | (2) 35-1609544 | (3) 35-1917625
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105- 01925 12.000 MOS | 1200. 00000 14400. 00| 2000. 00000 24000. 00| 1475. 00000 17700. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP|  35000. 00000 35000. 00|  36273. 00000 36273.00|  35000. 00000 35000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0004 110- 01001 LUMP|  99600. 00000 99600. 00|  100900. 00000 100900. 00]  103000. 00000 103000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  19900. 00000 19900. 00|  22827. 05000 22827.05|  32300. 00000 32300. 00
CLEARI NG RI GHT OF VAY | |
0007 202- 05532 332.000 n2 | 12. 00000 3984. 00| 7. 81000 2592. 92| 11. 50000 3818. 00

OVERLAY AND MEMBRANE, ASPHALT, REMOVE | |
STRUCTURE No. 3 [ |
0008 202-51328 LUMP|  58500. 00000 58500. 00|  89507. 00000 89507.00| 141000. 00000 141000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STRUCTURE No. 3 [ |
0009 202- 51330 LUMP| 6500. 00000 6500. 00|  25329. 00000 25329.00]  15000. 00000 15000. 00

PRESENT STRUCTURE, REMOVE , STR NO 1 | | |

0010 202- 51368 54.000 n2 | 38. 00000 2052. 00| 20. 00000 1080. 00| 11. 00000 594. 00
SLOPEVWALL, REMOVE | | |

0011 202- 60820 10589.000 n2 | 1. 15000 12177. 35| 0. 77000 8153. 53| 0. 72000 7624. 08
SURFACE M LLING ASPHALT | | |

0012 202- 60822 60.000 n2 | 15. 50000 930. 00| 7.99000 479. 40| 15. 00000 900. 00

SURFACE M LLI NG, PORTLAND CEMENT | | I
CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 193 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1609544 | (3) 35-1917625
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 203- 02000 10253.000 nB | 5. 00000 51265. 00| 14. 48000 148463. 44| 15. 00000 153795. 00
EXCAVATI ON, COVVON | | |
0014 203-02070 419.000 n8 | 15. 00000 6285. 00| 9. 38000 3930. 22| 21. 00000 8799. 00
BORROW | |
0015 205- 02224 1503.000 m | 4. 50000 6763. 50| 5. 08000 7635. 24| 4. 70000 7064. 10

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0016 205- 02231 398.000 m | 50. 00000 19900. 00| 9. 00000 3582. 00| 38. 00000 15124. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0017 205- 02234 15.000 EACH 55. 00000 825. 00| 62. 15000 932. 25| 58. 00000 870. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0018 205- 02236 7.000 EACH 70. 00000 490. 00| 79. 00300 553. 00| 72. 50000 507. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0019 205- 06936 200.000 My | 19. 25000 3850. 00| 12. 00000 2400. 00| 22. 00000 4400. 00
TEMPORARY SEDI MENT TRAP | | |
0020 206-51220 199.200 n8 | 600. 00000 119520. 00| 155. 71000 31017. 43| 42. 00000 8366. 40
EXCAVATI ON, VAET | |
0021 206-51225 24.400 n8 | 25. 00000 610. 00| 47. 80000 1166. 32| 28. 00000 683. 20
EXCAVATI ON, DRY | |
0022 206- 95975 129.000 n2 | 145. 00000 18705. 00| 225. 00000 29025. 00| 125. 00000 16125. 00
SHEET PILING STEEL, S 10.7 [ [ [
0023 208-51500 LUMP| 950. 00000 950. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
RESHAPE SPI LL SLOPES | |
0024 211- 02060 370.200 n8 | 35. 00000 12957. 00| 20. 68000 7655. 74| 35. 00000 12957. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0025 213-52830 17.100 n8 | 200. 00000 3420. 00| 160. 00000 2736. 00 185. 00000 3163. 50
FLOMBLE MORTAR | |
0026 303- 52308 11636.000 My | 14. 00000 162904. 00| 16. 56000 192692. 16 16. 40000 190830. 40
COVPACTED AGGREGATE, O, 53 | | |
0027 303- 60012 38.300 My | 25. 00000 957. 50| 40. 00000 1532. 00| 37.00000 1417. 10
AGGREGATE, 2 | | |
0028 305- 05204 19.000 My | 150. 00000 2850. 00| 170. 00000 3230. 00| 140. 00000 2660. 00
HVA FOR PATCHI NG | |
0029 401- 05437 1672.000 My | 39. 00000 65208. 00| 44. 07000 73685. 04| 37.00000 61864. 00
QA HVA BASE 25.0 nm MAI NLI NE | | |
0030 401- 05455 4870.000 My | 33. 00000 160710. 00| 36. 16000 176099. 20| 30. 50000 148535. 00
QA HVA | NTERVEDI ATE 19.0 mm MAI NLI NE| | |
0031 401- 05456 1780.000 My | 40. 00000 71200. 00| 46. 33000 82467. 40| 37. 50000 66750. 00

QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 193 -3
TABULATI ON CF BI DS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG | |

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT 1D : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1128289 | (2) 35-1609544 | (3) 35-1917625
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | M LESTONE OONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0032 404- 05511 5956.000 n2 | 1. 35000 8040. 60| 1. 41000 8397. 96| 1. 25000 7445. 00
SEAL COAT, 2 | | |
0033 405- 05517 21.600 My | 300. 00000 6480. 00| 339. 00000 7322. 40| 295. 00000 6372. 00
ASPHALT FOR PRI ME COAT | | |
0034 406- 05520 13.000 My | 200. 00000 2600. 00| 209. 00000 2717. 00| 185. 00000 2405. 00
ASPHALT FOR TACK CQOAT | | |
0035 601- 01626 1.000 EACH| 1675. 00000 1675. 00| 1893. 00000 1893. 00| 1720. 00000 1720. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0036 601- 01846 3.000 EACH 1575. 00000 4725. 00| 1780. 00000 5340. 00| 1650. 00000 4950. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0037 601- 02800 12.000 EACH| 900. 00000 10800. 00| 1017. 00000 12204. 00| 952. 00000 11424. 00
GUARDRAI L TRANSI TI ON, TGT | |
0038 601- 94689 9.000 EACH 1925. 00000 17325. 00| 2175. 00000 19575. 00| 3015. 00000 27135. 00
GUARDRAI L END TREATMENT, CS | | |
0039 601-99105 403.640 m | 29. 15000 11766. 11| 32. 94000 13295. 90| 30. 55000 12331. 20
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0040 605- 05523 78.000 m | 30. 00000 2340. 00| 34. 00000 2652. 00| 28. 50000 2223.00
CURB, HWA [ | I
0041 610- 05527 337.200 My | 80. 00000 26976. 00| 89. 27000 30101. 84| 77. 25000 26048. 70
HVA FOR APPROACHES | | |
0042 610- 06257 438.000 n2 | 72. 00000 31536. 00| 47. 87000 20967. 06| 66. 00000 28908. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0043 611- 05330 52.000 n2 | 48. 00000 2496. 00| 36. 97000 1922. 44| 46. 00000 2392. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm | | |
0044 611- 06497 12.000 EACH 160. 00000 1920. 00| 181. 00000 2172. 00| 165. 00000 1980. 00
MAl LBOX ASSEMBLY, S| NGLE | | |
0045 611- 06498 2.000 EACH 225. 00000 450. 00| 254. 00000 508. 00| 235. 00000 470. 00
MAl LBOX ASSEMBLY, DOUBLE | | |
0046 615- 06527 3.000 EACH 320. 00000 960. 00| 361. 00000 1083. 00| 330. 00000 990. 00
MONUMENT, SECTI ON CORNER | | |
0047 616- 02320 2331.000 n2 | 2. 25000 5244. 75| 1. 80000 4195. 80| 5. 65000 13170. 15
GEOTEXTI LES | | |
0048 616- 06405 2861.000 My | 18. 50000 52928. 50| 18. 44000 52756. 84| 17. 10000 48923. 10
Rl PRAP, REVETMENT | | |
0049 621- 01004 6.000 EACH 350. 00000 2100. 00| 396. 00000 2376. 00| 365. 00000 2190. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 193 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1609544 | (3) 35-1917625
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 621-01882 250.200 kg | 12. 50000 3127. 50| 14. 13000 3535. 33| 13. 10000 3277.62
SEED M XTURE, T, CONVENTIONAL M X | | |
0051 621-04156 61109.700 n2 | 0. 92000 56220. 92| 1. 04000 63554. 09| 0. 95000 58054. 22
SEEDI NG, WETLAND | | [
0052 621- 06545 8.700 M | 570. 00000 4959. 00| 644. 10000 5603. 67| 595. 00000 5176. 50
FERTI LI ZER | | [
0053 621- 06553 528.200 kg | 7. 70000 4067. 14| 8. 70000 4595. 34| 8. 05000 4252.01
SEED M XTURE, R | | [
0054 621- 06565 27.000 My | 440. 00000 11880. 00| 497. 00000 13419. 00| 460. 00000 12420. 00
MULCHI NG MATERI AL | | [
0055 621- 06567 53.200 kL | 1. 00000 53. 20| 1. 13000 60. 12| 1. 00000 53. 20
WATER | [ |
0056 621- 06575 2954.000 n2 | 5. 00000 14770. 00| 3. 96000 11697. 84| 3. 65000 10782. 10
SODDI NG, NURSERY | | |
0057 622-52436 10. 000 EACH 28. 00000 280. 00| 32. 00000 320. 00| 29. 30000 293. 00
SIGN, DO NOT MOW OR SPRAY | | [
0058 622-91786 1755. 000 EACH| 7. 75000 13601. 25| 8. 75000 15356. 25| 8. 30000 14566. 50
SEEDLI NG | | [
0060 701-96089 329.600 m | 130. 00000 42848. 00| 95. 00000 31312. 00| 120. 00000 39552. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |
0061 701-98649 73.600 m | 285. 00000 20976. 00| 342. 55000 25211. 68| 198. 00000 14572. 80
Pl LE, RElI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 6.35 nm 356 nmm | | |
0062 702-51005 40.400 n8 | 1325. 00000 53530. 00| 761. 29000 30756. 12| 1100. 00000 44440. 00
CONCRETE, A, SUBSTRUCTURE | | |
0063 702-51015 56.500 n8 | 600. 00000 33900. 00| 416. 51000 23532. 82| 675. 00000 38137. 50
CONCRETE, B, FOOTI NGS | | |
0064 702-51863 329. 000 EACH 10. 00000 3290. 00| 6. 00000 1974. 00| 10. 00000 3290. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0065 703-51030 30139.000 kg | 1. 00000 30139. 00| 1. 01000 30440. 39| 0. 95000 28632. 05
REI NFORCI NG STEEL | | |
0066 703-51032 30203.000 kg | 1. 15000 34733. 45| 1. 19000 35941. 57| 1. 10000 33223. 30
REI NFORCI NG STEEL, EPOXY CQATED | | |
0067 704-51002 326.100 nmB8 | 700. 00000 228270. 00| 568. 30000 185322. 63| 675. 00000 220117. 50
CONCRETE, C, SUPERSTRUCTURE | | |
0068 706-06347 207.400 m | 253. 00000 52472. 20| 285. 89000 59293. 59| 265. 00000 54961. 00
RAILING CF-1 | | |
0069 709-51821 LUWP| 1300. 00000 1300. 00| 1125. 00000 1125. 00| 1400. 00000 1400. 00
SURFACE SEAL , STR NO. 1 | | |
0070 709-51821 LUWP| 1300. 00000 1300. 00| 890. 00000 890. 00| 2500. 00000 2500. 00

SURFACE SEAL STRUCTURE No. 3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 193 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1609544 | (3) 35-1917625
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 710-51870 15.000 n2 | 465. 00000 6975. 00| 538. 00000 8070. 00| 275. 00000 4125. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0072 715-05151 16.000 m | 90. 00000 1440. 00| 94. 63000 1514. 08| 93. 00000 1488. 00
PIPE, TYPE 2, O RCULAR 375 nm [ [ [
0073 715-05154 20.400 m | 100. 00000 2040. 00| 123. 59000 2521. 24| 118. 00000 2407. 20
PIPE, TYPE 2, O RCULAR 600 nm [ [ [
0074 715-05169 395.000 m | 90. 00000 35550. 00| 58. 71000 23190. 45| 93. 50000 36932. 50
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0075 715-05173 43.600 m | 100. 00000 4360. 00| 79. 96000 3486. 26| 115. 00000 5014. 00
PIPE, TYPE 3, O RCULAR 600 nm [ [ |
0076 715-05331 15.000 m | 120. 00000 1800. 00| 199. 77000 2996. 55| 120. 00000 1800. 00
Pl PE, TYPE 2, DEFORMED, M N. AREA 0.31 | | |
ne [ | I
0077 715-46005 24.000 EACH 400. 00000 9600. 00| 219. 40000 5265. 60| 245. 00000 5880. 00
PI PE END SECTI ON, 375 mm | | |
0078 715-46020 6. 000 EACH 500. 00000 3000. 00| 336. 55000 2019. 30| 400. 00000 2400. 00
Pl PE END SECTI ON, 600 mm | | |
0079 715-46065 2.000 EACH 450. 00000 900. 00| 1070. 78000 2141. 56| 365. 00000 730. 00
PI PE END SECTION, M N AREA .27 n2 | | |
0080 715-91361 388.000 m | 18. 00000 6984. 00| 4. 48000 1738. 24| 16. 00000 6208. 00
PIPE, PVC, 150 nm | | [
0081 720-45270 7.000 EACH 625. 00000 4375. 00| 1035. 85000 7250. 95| 875. 00000 6125. 00
PI PE CATCH BASIN, 450 mm | | |
0082 722-51401 15.000 n2 | 575. 00000 8625. 00| 161. 40000 2421. 00| 485. 00000 7275. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0083 722-51842 518.000 n2 | 45. 00000 23310. 00| 48. 00000 24864. 00| 40. 00000 20720. 00
BRI DGE DECK OVERLAY | | |
0084 722-51846 3.000 n8 | 395. 00000 1185. 00| 395. 00000 1185. 00| 395. 00000 1185. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0085 722-51852 15.000 n2 | 120. 00000 1800. 00| 107. 60000 1614. 00| 92. 50000 1387. 50
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0086 801-04308 5.000 EACH 350. 00000 1750. 00| 339. 00000 1695. 00| 315. 00000 1575. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0087 801-06203 424.000 m | 0. 40000 169. 60| 0. 37000 156. 88| 0. 35000 148. 40
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0088 801- 06207 212.000 m | 3. 50000 742. 00| 3. 53000 748. 36| 3. 30000 699. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0089 801- 06605 17.000 EACH 125. 00000 2125. 00| 119. 00000 2023. 00| 112. 00000 1904. 00
BARRI CADE, |11A | | |
0090 801- 06606 4.000 EACH 140. 00000 560. 00| 130. 00000 520. 00| 122. 00000 488. 00

BARRI CADE, |11B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 193 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1609544 | (3) 35-1917625
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0091 801- 06625 13.000 EACH 120. 00000 1560. 00| 107. 00000 1391. 00| 100. 00000 1300. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0092 801- 06640 16. 000 EACH| 120. 00000 1920. 00| 107. 00000 1712. 00| 105. 00000 1680. 00
CONSTRUCTI ON SI GN, A | | [
0093 801- 06775 LUWP| 20829. 00000 20829. 00| 4610. 74000 4610. 74| 24819. 56000 24819. 56
MAI NTAI NI NG TRAFFI C |
0094 802-05701 29.700 m | 37. 55000 1115. 24 42. 43000 1260. 17| 38. 80000 1152. 36
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | |
0095 802- 76025 5.870 n2 |
I

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS

I
|
|
181. 00000 1062. 47| 204. 53000 1200. 59| 200. 00000 1174.00
| |
0096 802- 76035 1.000 n2 | 200. 00000 200. 00|
I

225. 00000 225. 00| 215. 00000 215. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | | |
0097 808- 06703 4956.000 m | 1. 00000 4956. 00| 1. 11000 5501. 16 1. 05000 5203. 80
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0098 808- 75051 204.000 m | 3. 50000 714. 00| 3. 92000 799. 68| 3. 60000 734. 40
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 rm | | |
0099 808- 75054 62.000 m | 3. 50000 217. 00| 3. 92000 243. 04| 3. 65000 226. 30
LINE, PREFORMVED PLASTIC, SOLID, YELLOW | | |
100 nm | | |
0100 808- 75063 27.000 m | 3. 65000 98. 55] 4. 00000 108. 00| 3. 60000 97. 20
LINE, PREFORMED PLASTI C, BROKEN, YELLOW | | |
100 mm | | |
0101 808- 75240 621.000 m | 1. 05000 652. 05| 1. 13000 701. 73] 1. 05000 652. 05
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0102 808- 75245 415.000 m | 1. 05000 435. 75| 1. 11000 460. 65| 1. 05000 435. 75
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0103 808- 75297 3.000 m | 10. 00000 30. 00| 11. 00000 33. 00| 10. 00000 30. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0104 603- 06040 1080.000 m | 13. 45000 14526. 00| 15. 20000 16416. 00| 14. 10000 15228. 00
FENCE, FARM FIELD, 1190 mm | | |
0105 603- 04550 2.000 EACH 1025. 00000 2050. 00| 1158. 00000 2316. 00 1100. 00000 2200. 00
FENCE GATE, FARM FIELD, 1190 nm X 7.9 m | |

PI LE, CONCRETE, STEEL SHELL ENCASED, [ |

|
I
0106 701-03753 192.200 m | 180. 00000 34596. 00| 134. 61000 25872. 04| 142. 00000 27292. 40
I

5.31 mm 356 nm | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-1609544 | (3) 35-1917625
| BEATY CONSTRUCTI ON, | NC. | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0107 722-60824 303.000 n2 | 12. 75000 3863. 25| 5. 26000 1593. 78| 3. 75000 1136. 25
SURFACE M LLI NG | | |
0108 202-51330 LUWP| 6500. 00000 6500. 00| 25329. 00000 25329. 00| 11500. 00000 11500. 00
PRESENT STRUCTURE, REMOVE , STR NO 2 | | |
0109 709-51821 LUWP| 1300. 00000 1300. 00| 1125. 00000 1125. 00| 1405. 00000 1405. 00
SURFACE SEAL , STR NO. 2 | | |
SECTI ON TOTALS | $ 1,978, 409. 88| $ 2,002, 686.07| $ 2,059, 600. 00
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

$ 1,978, 409. 88|

$ 2,002, 686.07|

$ 2,059, 600.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 193 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1310611 | (6) 35-0918397
| AVERI CAN CONTRACTI NG & SERVI | ROBERTSQON, DUNCAN, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 ROAD REHABI LI TATI ON

I |
1000. 00000 12000. 00| 1500. 00000 18000. 00| 1900. 00000 22800. 00

0001 105-01925 12.000 M5 |
FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP|  60000. 00000 60000. 00|  50000. 00000 50000. 00|  34000. 00000 34000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0004 110- 01001 LUMP|  105000. 00000 105000. 00|  100000. 00000 100000. 00|  96944. 11000 96944. 11
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0006 201- 52370 LUMP|  21000. 00000 21000. 00|  20000. 00000 20000. 00|  62000. 00000 62000. 00
CLEARI NG RI GHT OF VAY | | |

0007 202- 05532 332.000 n2 | 10. 00000 3320. 00| 10. 00000 3320. 00| 12. 60000 4183. 20

OVERLAY AND MEMBRANE, ASPHALT, REMOVE | | |
STRUCTURE No. 3 | |

0008 202-51328 LUWP|  60000. 00000 60000. 00| 167000. 00000 167000. 00|  61425. 00000 61425. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STRUCTURE No. 3 [ |

0009 202-51330 LUMP|  20000. 00000 20000. 00|  25000. 00000 25000. 00

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
DRCOP | NLET PROTECTI ON [ |

| 6825. 00000 6825. 00
PRESENT STRUCTURE, REMOVE , STR NO. 1 | | [
0010 202-51368 54.000 n2 | 15. 00000 810. 00| 30. 00000 1620. 00| 40. 00000 2160. 00
SLOPEWALL, REMOVE | | [
0011 202- 60820 10589. 000 n2 | 1. 00000 10589. 00| 1. 00000 10589. 00| 1. 45000 15354. 05
SURFACE M LLI NG ASPHALT | | [
0012 202- 60822 60.000 n2 | 20. 00000 1200. 00| 15. 00000 900. 00| 12. 60000 756. 00
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | [ |
0013 203- 02000 10253.000 n8 | 10. 00000 102530. 00| 15. 00000 153795. 00| 21. 85000 224028. 05
EXCAVATI ON,  COMVON | | |
0014 203- 02070 419.000 n8 | 20. 00000 8380. 00| 20. 00000 8380. 00| 32.00000 13408. 00
BORROW | |
0015 205- 02224 1503.000 m | 6. 00000 9018. 00| 4. 00000 6012. 00| 4. 73000 7109. 19
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON [ [
0016 205-02231 398.000 m | 35. 00000 13930. 00| 10. 00000 3980. 00| 44, 27000 17619. 46
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
R PRAP DI TCH CHECK | [ |
0017 205- 02234 15.000 EACH| 73. 00000 1095. 00| 75. 00000 1125. 00| 57. 75000 866. 25
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT PI PE PROTECTI ON | | |
0018 205- 02236 7.000 EACH 67. 00000 469. 00| 50. 00000 350. 00| 73. 50000 514. 50
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 28/ 01
193 -9

GUARDRAI L END TREATMENT, GS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT 1D : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1618530 | (5) 35-1310611 | (6) 35-0918397
| AVERI CAN CONTRACTI NG & SERVI | ROBERTSON, DUNCAN, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0019 205- 06936 200.000 My | 50. 00000 10000. 00| 15. 00000 3000. 00| 35. 00000 7000. 00
TEMPORARY SEDI MENT TRAP | | |
0020 206-51220 199.200 n8 | 200. 00000 39840. 00| 200. 00000 39840. 00| 630. 00000 125496. 00
EXCAVATI ON, VET | |
0021 206-51225 24.400 n8 | 50. 00000 1220. 00| 20. 00000 488. 00| 26. 25000 640. 50
EXCAVATI ON, DRY | |
0022 206- 95975 129.000 n2 | 150. 00000 19350. 00| 150. 00000 19350. 00| 152. 25000 19640. 25
SHEET PILING STEEL, S 10.7 | | |
0023 208- 51500 LUMP| 3000. 00000 3000. 00| 2500. 00000 2500. 00| 997. 50000 997. 50
RESHAPE SPI LL SLOPES | |
0024 211- 02060 370.200 n8 | 35. 00000 12957. 00| 30. 00000 11106. 00| 40. 00000 14808. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0025 213-52830 17.100 n8 | 140. 00000 2394. 00| 150. 00000 2565. 00| 210. 00000 3591. 00
FLOMBLE MORTAR | |
0026 303-52308 11636.000 My | 16. 50000 191994. 00| 15. 00000 174540. 00| 18. 40000 214102. 40
COVPACTED AGGREGATE, O, 53 | | |
0027 303-60012 38.300 My | 40. 00000 1532. 00| 25. 00000 957. 50| 24. 00000 919. 20
AGGREGATE, 2 | |
0028 305- 05204 19.000 My | 160. 00000 3040. 00| 132. 00000 2508. 00| 135. 00000 2565. 00
HVA FOR PATCHI NG | |
0029 401- 05437 1672.000 My | 40. 00000 66880. 00| 41. 80000 69889. 60| 42. 00000 70224. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0030 401- 05455 4870.000 My | 34. 00000 165580. 00| 38. 00000 185060. 00| 33. 00000 160710. 00
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0031 401- 05456 1780.000 My | 40. 00000 71200. 00| 43. 00000 76540. 00| 39. 00000 69420. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0032 404- 05511 5956.000 n2 | 1. 15000 6849. 40| 0. 95000 5658. 20| 1. 50000 8934. 00
SEAL COAT, 2 | |
0033 405- 05517 21.600 My | 310. 00000 6696. 00| 330. 00000 7128. 00| 325. 00000 7020. 00
ASPHALT FOR PRI ME COAT | |
0034 406- 05520 13.000 My | 190. 00000 2470. 00| 220. 00000 2860. 00| 200. 00000 2600. 00
ASPHALT FOR TACK CQOAT | | |
0035 601- 01626 1.000 EACH 1750. 00000 1750. 00| 1419. 00000 1419. 00| 1758. 75000 1758. 75
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0036 601- 01846 3.000 EACH| 1600. 00000 4800. 00| 1705. 00000 5115. 00| 1653. 75000 4961. 25
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0037 601- 02800 12.000 EACH 1000. 00000 12000. 00| 803. 00000 9636. 00| 945. 00000 11340. 00
GUARDRAI L TRANSI TI ON, TGT | | |
0038 601- 94689 9.000 EACH 1950. 00000 17550. 00| 2277. 00000 20493. 00| 2021. 25000 18191. 25
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 193 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1310611 | (6) 35-0918397
| AVERI CAN CONTRACTI NG & SERVI | ROBERTSQON, DUNCAN, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 601-99105 403.640 m | 23. 00000 9283. 72| 35. 20000 14208. 12| 30. 61000 12355. 42
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0040 605-05523 78.000 m | 32. 00000 2496. 00| 17. 60000 1372. 80| 50. 00000 3900. 00
CURB, HMVA | | |
0041 610- 05527 337.200 My | 82. 00000 27650. 40| 68. 20000 22997. 04| 78. 00000 26301. 60
HVA FOR APPROACHES | | [
0042 610- 06257 438.000 n2 | 75. 00000 32850. 00| 70. 00000 30660. 00| 78. 75000 34492. 50
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0043 611- 05330 52.000 n2 | 60. 00000 3120. 00| 50. 00000 2600. 00| 75. 46000 3923. 92
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0044 611-06497 12.000 EACH 165. 00000 1980. 00| 120. 00000 1440. 00| 168. 00000 2016. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0045 611- 06498 2.000 EACH 230. 00000 460. 00| 150. 00000 300. 00| 236. 25000 472.50
MAI LBOX ASSEMBLY, DOUBLE | | [
0046 615- 06527 3.000 EACH 325. 00000 975. 00| 770. 00000 2310. 00| 336. 00000 1008. 00
MONUMENT, SECTI ON CORNER | | [
0047 616- 02320 2331.000 n2 | 2.00000 4662. 00| 3. 25000 7575. 75| 2. 36000 5501. 16
GEOTEXTI LES | | [
0048 616- 06405 2861.000 My | 15. 00000 42915. 00| 18. 00000 51498. 00| 19. 43000 55589. 23
R PRAP, REVETMENT | | [
0049 621-01004 6. 000 EACH 675. 00000 4050. 00| 715. 00000 4290. 00| 367. 50000 2205. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0050 621-01882 250.200 kg | 10. 25000 2564. 55| 11. 15000 2789. 73| 13. 13000 3285. 13
SEED M XTURE, T, CONVENTIONAL M X | | |
0051 621-04156 61109.700 n2 | 0. 75000 45832. 28| 0. 82000 50109. 95| 0. 97000 59276. 41
SEEDI NG, WETLAND | | [
0052 621- 06545 8.700 My | 550. 00000 4785. 00| 594. 00000 5167. 80| 598. 50000 5206. 95
FERTI LI ZER | | |
0053 621- 06553 528.200 kg | 8. 40000 4436. 88| 9. 13000 4822. 46| 8. 09000 4273. 14
SEED M XTURE, R | | |
0054 621- 06565 27.000 My | 425. 00000 11475. 00| 451. 00000 12177. 00| 462. 00000 12474. 00
MULCHI NG MATERI AL | | [
0055 621- 06567 53.200 kL | 1. 00000 53. 20| 1. 10000 58. 52| 1. 05000 55. 86
WATER | | |
0056 621- 06575 2954.000 n2 | 3. 75000 11077. 50| 3. 85000 11372. 90| 3. 68000 10870. 72
SODDI NG, NURSERY | | |
0057 622-52436 10. 000 EACH 25. 00000 250. 00| 26. 40000 264. 00| 29. 40000 294. 00

SI GN, DO NOT MOW CR SPRAY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1310611 | (6) 35-0918397
| AVERI CAN CONTRACTI NG & SERVI | ROBERTSQON, DUNCAN, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 622-91786 1755. 000 EACH 13. 00000 22815. 00| 14. 00000 24570. 00| 8. 14000 14285. 70
SEEDLI NG | |
0060 701-96089 329.600 m 180. 00000 59328. 00| 125. 00000 41200. 00| 136. 50000 44990. 40

|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | [
6.35 mm 356 nm | | I
[

0061 701- 98649 73.600 m 180. 00000 13248. 00| 150. 00000 11040. 00| 299. 25000 22024. 80
Pl LE, REI NFORCED CONCRETE, STEEL SHELL | |
ENCASED, EPOXY COATED , 6.35 nm 356 nm | | |

0062 702-51005 40.400 n8 | 1500. 00000 60600. 00| 1250. 00000 50500. 00| 1391. 25000 56206. 50
CONCRETE, A, SUBSTRUCTURE | | |

0063 702-51015 56.500 n8 | 700. 00000 39550. 00| 1000. 00000 56500. 00| 630. 00000 35595. 00
CONCRETE, B, FOOTI NGS | | |

0064 702-51863 329.000 EACH 33. 00000 10857. 00| 9. 00000 2961. 00| 10. 50000 3454. 50
FI ELD DRI LLED HOLE | N CONCRETE | |

0065 703-51030 30139.000 kg | 1. 40000 42194. 60| 1. 25000 37673. 75| 1. 05000 31645. 95
REI NFORCI NG STEEL | |

0066 703-51032 30203.000 kg | 1. 40000 42284. 20| 1. 35000 40774. 05| 1. 21000 36545. 63
REI NFORCI NG STEEL, EPOXY COATED | |

0067 704-51002 326.100 n8 | 700. 00000 228270. 00| 500. 00000 163050. 00| 735. 00000 239683. 50
CONCRETE, C, SUPERSTRUCTURE | | |

0068 706- 06347 207.400 m | 275. 00000 57035. 00| 264. 00000 54753. 60| 265. 65000 55095. 81
RAILING CF-1 | | |

0069 709-51821 LUMP| 1350. 00000 1350. 00| 2000. 00000 2000. 00| 1365. 00000 1365. 00
SURFACE SEAL , STR NO 1 | | |

0070 709-51821 LUMP| 1350. 00000 1350. 00| 1500. 00000 1500. 00| 1365. 00000 1365. 00
SURFACE SEAL STRUCTURE No. 3 | |

0071 710-51870 15.000 n2 | 50. 00000 750. 00| 100. 00000 1500. 00| 488. 25000 7323.75
REPO NTI NG MASONRY | N STRUCTURES | | |

0072 715- 05151 16.000 m | 90. 00000 1440. 00| 100. 00000 1600. 00| 86. 00000 1376. 00
PI PE, TYPE 2, CIROULAR 375 nm | | |

0073 715- 05154 20.400 m | 100. 00000 2040. 00| 200. 00000 4080. 00| 134. 00000 2733. 60
PI PE, TYPE 2, CIRCULAR 600 nm [ [ |

0074 715- 05169 395.000 m | 75. 00000 29625. 00| 75. 00000 29625. 00| 70. 00000 27650. 00
PIPE, TYPE 3, CIROULAR 375 nm | | |

0075 715- 05173 43.600 m | 90. 00000 3924. 00| 150. 00000 6540. 00| 93. 00000 4054. 80
PIPE, TYPE 3, CIRCULAR 600 nm [ [ |

0076 715- 05331 15.000 m | 100. 00000 1500. 00| 100. 00000 1500. 00| 220. 00000 3300. 00
PI PE, TYPE 2, DEFORVED, M N AREA 0.31 | |
g [ I I

0077 715- 46005 24.000 EACH 850. 00000 20400. 00| 200. 00000 4800. 00| 260. 00000 6240. 00

PI PE END SECTI ON, 375 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1310611 | (6) 35-0918397
| AVERI CAN CONTRACTI NG & SERVI | ROBERTSQON, DUNCAN, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 715- 46020 6. 000 EACH 950. 00000 5700. 00| 350. 00000 2100. 00| 330. 00000 1980. 00
PI PE END SECTION, 600 mm | | |
0079 715- 46065 2.000 EACH 1800. 00000 3600. 00| 650. 00000 1300. 00| 400. 00000 800. 00
Pl PE END SECTION, M N. AREA .27 nR | | |
0080 715-91361 388.000 m | 15. 00000 5820. 00| 15. 00000 5820. 00| 27. 00000 10476. 00
PIPE, PVC, 150 nm | | [
0081 720- 45270 7.000 EACH 500. 00000 3500. 00| 750. 00000 5250. 00| 1400. 00000 9800. 00
PI PE CATCH BASIN, 450 mm | | |
0082 722-51401 15.000 n2 | 400. 00000 6000. 00| 50. 00000 750. 00| 603. 75000 9056. 25
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0083 722-51842 518.000 n2 | 50. 00000 25900. 00| 50. 00000 25900. 00| 47. 25000 24475. 50
BRI DGE DECK OVERLAY | | [
0084 722-51846 3.000 nB8 | 395. 00000 1185. 00| 395. 00000 1185. 00| 395. 00000 1185. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0085 722-51852 15.000 n2 | 150. 00000 2250. 00| 200. 00000 3000. 00| 126. 00000 1890. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0086 801-04308 5.000 EACH 310. 00000 1550. 00| 330. 00000 1650. 00| 315. 00000 1575. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0087 801- 06203 424,000 m | 0. 40000 169. 60| 0. 36000 152. 64| 3. 00000 1272. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0088 801- 06207 212.000 m | 3. 15000 667. 80| 3. 43000 727. 16| 3. 00000 636. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0089 801- 06605 17.000 EACH 110. 00000 1870. 00| 115. 00000 1955. 00| 110. 25000 1874. 25
BARRI CADE, |11A | | [
0090 801- 06606 4,000 EACH 120. 00000 480. 00| 125. 00000 500. 00| 120. 75000 483. 00
BARRI CADE, |11B | | [
0091 801- 06625 13.000 EACH 100. 00000 1300. 00| 105. 00000 1365. 00| 99. 75000 1296. 75
DETOUR ROUTE MARKER ASSEMBLY | | |
0092 801- 06640 16. 000 EACH 100. 00000 1600. 00| 105. 00000 1680. 00| 99. 75000 1596. 00
CONSTRUCTI ON SI GN, A | | [
0093 801-06775 LUMP| 50000. 00000 50000. 00| 50000. 00000 50000. 00| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0094 802-05701 29.700 m | 37. 75000 1121. 18] 52. 80000 1568. 16| 39. 43000 1171. 07
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0095 802- 76025 5.870 n2 | 185. 00000 1085. 95| 220. 00000 1291. 40| 190. 05000 1115. 59
|

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |

0096 802- 76035 1.000 n2 | 205. 00000 205. 00| 357. 50000 357. 50| 210. 00000 210. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/28/01
PAGE : 193 -13

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1310611 | (6) 35-0918397

| AVMERI CAN CONTRACTI NG & SERVI | ROBERTSON, DUNCAN, | NC.

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ e e e e e e e e e e mm e mmm———a
0097 808-06703 4956.000 m | 1. 00000 4956. 00
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] |
0098 808- 75051 204.000 m | 4. 05000 826. 20
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | |
100 mm | |
0099 808- 75054 62.000 m | 4. 05000 251. 10|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | |
100 mm | |
0100 808- 75063 27.000 m | 3. 60000 97. 20
LI NE, PREFORMED PLASTI C, BROKEN, YELLOW | |
100 mm | |
0101 808-75240 621.000 m | 1. 05000 652. 05|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mMm | [
0102 808- 75245 415.000 m | 1. 00000 415. 00
LI NE, THERMOPLASTIC, SCLID, YELLOW | |
100nm |
0103 808- 75297 3.000 m | 9. 60000 28. 80|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600nm | |
0104 603- 06040 1080.000 m | 13. 50000 14580. 00
FENCE, FARM FI ELD, 1190 mm | |
0105 603- 04550 2.000 EACH 1050. 00000 2100. 00
FENCE GATE, FARM FI ELD, 1190 mm X 7.9 m |
0106 701- 03753 192.200 m | 185. 00000 35557. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | |
5.31 nm 356 mMm | |
0107 722-60824 303.000 n2 | 8. 00000 2424. 00|
SURFACE M LLI NG | |
0108 202-51330 LUMP| 20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE , STR NO 2 | |
0109 709-51821 LUMP| 1350. 00000 1350. 00|
SURFACE SEAL , STR. NO 2 |
SECTI ON TOTALS | $ 2,117, 162. 61|

$ 2,117, 162.

I
ANOUNT]|

| RFETH RI LEY CONSTRUCTI ON

I
UNIT PRICE AVDUNT]

1. 08000 5352. 48]

I

3.81000 777. 24

|

3. 81000 236. 22|

|

3..90000 105. 30|

|

1. 10000 683. 10|

|

I

1. 08000 448, 20|

|

10. 50000 31. 50|

|

17. 00000 18360. 00

I

1095. 00000 2190. 00|
I

125. 00000 24025. 00|

|

10. 00000 3030. 00|

I

25000. 00000 25000. 00|
I

2000. 00000 2000. 00|
I

$ 2,161, 696. 67|

$ 2,161, 696. 67|

UNT PRI CE AMOUNT

1. 03000 5104. 68

3. 64000 742. 56

3. 64000 225.68

3. 73000 100. 71

1. 05000 652. 05

1. 03000 427. 45
10. 00000 30. 00
14.12000 15249. 60
1076. 25000 2152.50
189. 00000 36325. 80
13. 39000 4057. 17
6825. 00000 6825. 00
1365. 00000 1365. 00

$ 2,317,500.00

$ 2,317,500.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 193 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1385672 | |
| FORCE CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ROAD REHABI LI TATI ON

I
0001 105-01925 12.000 MOs | 1415. 63300 16987. 60

FIELD OFFICE, 51.1 n?2 |

0002 105-06845 LUWP| 32400. 00000 32400. 00
CONSTRUCTI ON ENG NEERI NG [

0004 110-01001 LUWP|  130943. 52000 130943. 52
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 201-52370 LUWP| 32762. 13000 32762. 13
CLEARI NG RI GHT CF WAY |

0007 202- 05532 332.000 n2 | 5. 00000 1660. 00

|

I

|

I

I

I

|

|

OVERLAY AND MEMBRANE, ASPHALT, REMOVE | |
STRUCTURE No. 3 | |
0008 202- 51328 LUMP|  121758. 80000 121758. 80|
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STRUCTURE No. 3 [ |
0009 202- 51330 LUMP) |
I

I

I

I

I

I

I

I

| 8003. 93000 8003. 93
PRESENT STRUCTURE, REMOVE , STR NO 1 |
0010 202- 51368 54.000 n2 | 22. 82000 1232. 28
SLOPEWALL, REMOVE
0011 202- 60820 10589. 000 n2 | 0. 65000 6882. 85
SURFACE M LLING ASPHALT |
0012 202- 60822 60.000 n2 | 5. 00000 300. 00
SURFACE M LLI NG, PORTLAND CEMENT |
CONCRETE [
0013 203- 02000 10253.000 n8 | 16. 56600 169851. 20
EXCAVATI ON,  COVMMON | |
0014 203- 02070 419.000 n8 | 30. 56800 12807. 99
BORROW | [
0015 205- 02224 1503.000 m | 5. 90000 8867. 70

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON

0016 205- 02231 398.000 m | 28. 54100 11359. 32
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
RI PRAP DI TCH CHECK | [

0017 205- 02234 15. 000 EACH 70. 00000 1050. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON |

0018 205- 02236 7.000 EACH 65. 00000 455. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [



GUARDRAI L END TREATMENT, GS

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 193 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT 1D : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1385672 | |
| FORCE CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0019 205- 06936 200.000 My | 74.17400 14834. 80| |
TEMPORARY SEDI MENT TRAP | | |
0020 206- 51220 199.200 nB8 | 39. 69000 7906. 25| |
EXCAVATI ON, VET | | |
0021 206- 51225 24.400 n8 | 57. 60500 1405. 56| |
EXCAVATI ON, DRY | [ |
0022 206- 95975 129.000 n2 | 207. 27500 26738. 48| |
SHEET PILING STEEL, S 10.7 | | |
0023 208- 51500 LUMP|  15139. 46000 15139. 46| |
RESHAPE SPI LL SLOPES | | |
0024 211- 02060 370.200 n8 | 27.12300 10040. 93| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0025 213-52830 17.100 n8 | 104. 08800 1779. 90| |
FLOMBLE MORTAR | | |
0026 303-52308 11636.000 My | 16. 78400 195298. 62| |
COVPACTED AGGREGATE, O, 53 | [ |
0027 303- 60012 38.300 My | 39. 40600 1509. 25| |
AGGREGATE, 2 | | |
0028 305- 05204 19.000 My | 120. 00000 2280. 00| |
HVA FOR PATCHI NG | | |
0029 401- 05437 1672.000 My | 38. 00000 63536. 00| |
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0030 401- 05455 4870.000 My | 34. 50000 168015. 00| |
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0031 401- 05456 1780.000 My | 39. 00000 69420. 00| |
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0032 404- 05511 5956.000 n2 | 0. 85000 5062. 60| |
SEAL COAT, 2 | | |
0033 405- 05517 21.600 My | 300. 00000 6480. 00| |
ASPHALT FOR PRI ME COAT | | [
0034 406- 05520 13.000 My | 200. 00000 2600. 00| |
ASPHALT FOR TACK CQOAT | | |
0035 601- 01626 1.000 EACH| 1290. 00000 1290. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0036 601- 01846 3.000 EACH| 1550. 00000 4650. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0037 601- 02800 12.000 EACH 730. 00000 8760. 00| |
GUARDRAI L TRANSI TI ON, TGT | | |
0038 601- 94689 9.000 EACH| 2070. 00000 18630. 00| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 193 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1385672 | |
| FORCE CONSTRUCTI ON | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 601-99105 403.640 m | 32. 00000 12916. 48| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0040 605- 05523 78.000 m | 16. 00000 1248. 00| |
CURB, HMA | [ |
0041 610- 05527 337.200 My | 62. 00000 20906. 40| |
HVA FOR APPROACHES | | |
0042 610- 06257 438.000 n2 | 61. 20100 26806. 04 |
REI NFORCED CONCRETE BRI DGE APPROACH, | [ |
250 mm | [ |
0043 611- 05330 52.000 n2 | 78. 17900 4065. 31| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0044 611- 06497 12.000 EACH 110. 00000 1320. 00| |
MAI LBOX ASSEMBLY, Sl NGLE | | |
0045 611- 06498 2.000 EACH 135. 00000 270. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0046 615- 06527 3.000 EACH 700. 00000 2100. 00| |
MONUVENT, SECTI ON CORNER | | |
0047 616- 02320 2331.000 n2 | 2. 71400 6326. 33| |
GEOTEXTI LES | | |
0048 616- 06405 2861.000 My | 20. 40500 58378. 71| |
Rl PRAP, REVETMENT | [ |
0049 621- 01004 6.000 EACH 650. 00000 3900. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0050 621-01882 250.200 kg | 10. 15000 2539. 53| |
SEED M XTURE, T, CONVENTI ONAL M X | | |
0051 621- 04156 61109.700 n2 | 0. 74000 45221. 18| |
SEEDI NG, WETLAND | | |
0052 621- 06545 8.700 My | 540. 00000 4698. 00| |
FERTI LI ZER | | |
0053 621- 06553 528.200 kg | 8. 30000 4384. 06| |
SEED M XTURE, R | | |
0054 621- 06565 27.000 My | 410. 00000 11070. 00| |
MULCH NG MATERI AL | | |
0055 621- 06567 53.200 kL | 1. 00000 53. 20| |
WATER | [ |
0056 621- 06575 2954.000 n2 | 3. 50000 10339. 00| |
SODDI NG, NURSERY | | |
0057 622- 52436 10. 000 EACH 20. 00000 200. 00| |
I I

SI GN, DO NOT MOW CR SPRAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 193 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 934, 753. 23 RQUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1385672 | |
| FORCE CONSTRUCTI ON | |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0058 622-91786 1755. 000 EACH 12. 47000 21884. 85| |
SEEDLI NG [ |
0060 701- 96089 329.600 m | 173. 49500 57183. 95| |
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |
0061 701-98649 73.600 m | 238. 11500 17525. 26| |
PI LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 6.35 nm 356 nmm | | |
0062 702-51005 40.400 nB8 | 777.90800 31427. 48| |
CONCRETE, A, SUBSTRUCTURE | | |
0063 702-51015 56.500 nB | 2107. 86200 119094. 20| |
CONCRETE, B, FOOTI NGS | [ |
0064 702-51863 329. 000 EACH 12. 22400 4021. 70| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0065 703-51030 30139.000 kg | 1. 01200 30500. 67| |
REI NFORCI NG STEEL | [ |
0066 703-51032 30203.000 kg | 1. 14200 34491. 83| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0067 704-51002 326.100 nB | 1013. 03300 330350. 06| |
CONCRETE, C, SUPERSTRUCTURE | | |
0068 706- 06347 207.400 m | 240. 00000 49776. 00| |
RAILING CF-1 | | |
0069 709-51821 LUWP| 1300. 00000 1300. 00| |
SURFACE SEAL , STR NO 1 | | |
0070 709-51821 LUWP| 1300. 00000 1300. 00| |
SURFACE SEAL STRUCTURE No. 3 | | |
0071 710-51870 15.000 n2 | 115. 52200 1732. 83| |
REPOI NTI NG MASONRY | N STRUCTURES | | |
0072 715-05151 16.000 m | 220. 11800 3521. 89| |
PIPE, TYPE 2, O RCULAR 375 mm | | |
0073 715-05154 20.400 m | 206. 60800 4214. 80| |
Pl PE, TYPE 2, CRCULAR 600 nm | | |
0074 715-05169 395.000 m | 51. 09400 20182. 13| |
PIPE, TYPE 3, O RCULAR 375 mm | | |
0075 715-05173 43.600 m | 114. 42100 4988. 76| |
Pl PE, TYPE 3, CRCULAR 600 nm | | |
0076 715-05331 15.000 m | 390. 70000 5860. 50| |
Pl PE, TYPE 2, DEFORMED, MN. AREA 0.31 | | |
ne I I I
0077 715- 46005 24.000 EACH 299. 23300 7181. 59|
I

PI PE END SECTI ON, 375 mm [



SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 mm TH CKNESS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 193 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1385672 | |
| FORCE CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0078 715- 46020 6. 000 EACH 359. 25300 2155. 52| |
PI PE END SECTION, 600 mm | | |
0079 715- 46065 2.000 EACH 1609. 18500 3218. 37| |
Pl PE END SECTION, M N. AREA .27 nR | | |
0080 715-91361 388.000 m | 15. 67000 6079. 96| |
PIPE, PVC, 150 nm | | [
0081 720- 45270 7.000 EACH 600. 04100 4200. 29| |
PI PE CATCH BASIN, 450 mm | [ [
0082 722-51401 15.000 n2 | 467. 24500 7008. 68| |
BRI DGE DECK PATCHI NG, FULL DEPTH | |
0083 722-51842 518.000 n2 | 62. 53200 32391. 58| |
BRI DGE DECK OVERLAY | [ [
0084 722-51846 3.000 nB | 395. 00000 1185. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0085 722-51852 15.000 n2 | 144, 37100 2165. 57| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | |
0086 801- 04308 5.000 EACH 300. 00000 1500. 00| |
ROAD CLOSURE S| GN ASSEMBLY | |
0087 801- 06203 424,000 m | 0. 33000 139. 92|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0088 801- 06207 212.000 m | 3. 12000 661. 44|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0089 801- 06605 17. 000 EACH| 105. 00000 1785. 00| |
BARRI CADE, |11A | | [
0090 801- 06606 4.000 EACH 115. 00000 460. 00| |
BARRI CADE, |11B | | |
0091 801- 06625 13.000 EACH 95. 00000 1235. 00| |
DETOUR ROUTE MARKER ASSEMBLY | |
0092 801- 06640 16. 000 EACH 95. 00000 1520. 00| |
CONSTRUCTI ON SI GN, A | | |
0093 801- 06775 LUMP| 35508. 10000 35508. 10| |
MAI NTAI NI NG TRAFFI C | |
0094 802- 05701 29.700 m | 48. 00000 1425. 60| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0095 802- 76025 5.870 n2 | 200. 00000 1174. 00| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0096 802- 76035 1.000 n2 | 325. 00000 325. 00| |
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 193 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 934, 753. 23 ROUTE : CR 400 NORTH
CALL ORDER : 193 CONTRACT ID : R -25971-A COUNTI ES : SHELBY
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1385672 | |
| FORCE CONSTRUCTI ON | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0097 808-06703 4956.000 m | 0. 98000 4856. 88|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] |
0098 808- 75051 204.000 m | 3. 47000 707. 88|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | |
100 mm |
0099 808- 75054 62.000 m | 3. 47000 215.14
LI NE, PREFORMED PLASTIC, SOLID, YELLOW |
100 mm |
0100 808- 75063 27.000 m | 3. 55000 95. 85
LI NE, PREFORMED PLASTI C, BROKEN, YELLOW |
100 mm |
0101 808-75240 621.000 m | 1. 00000 621. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100mMm |
0102 808- 75245 415.000 m | 0. 98000 406. 70
LI NE, THERMOPLASTIC, SCLID, YELLOW |
100nm |
0103 808- 75297 3.000 m | 9. 50000 28.50

I
|
I
|
I
I
I
|
I
I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |
I

I

I

II

[

I

I

I

I

I

I

I

I

0104 603- 06040 1080.000 m | 15. 50000 16740. 00
FENCE, FARM FI ELD, 1190 nm |

0105 603- 04550 2.000 EACH 995. 00000 1990. 00
FENCE GATE, FARM FIELD, 1190 mm X 7.9 m |

0106 701-03753 192.200 m 192. 66000 37029. 25

I
PI LE, CONCRETE, STEEL SHELL ENCASED, |
5.31 nm 356 mm |
I
I

0107 722-60824 303.000 nP 5. 00000 1515. 00

SURFACE M LLI NG
0108 202-51330 LUWP| 8003. 93000 8003. 93

PRESENT STRUCTURE, REMOVE , STR NO 2 |
0109 709-51821 LUWP| 1300. 00000 1300. 00

SURFACE SEAL , STR. NO. 2 |

SECTI ON TOTALS | $ 2,323,629.07

------------------------------------------ e

CONTRACT TOTALS | $ 2,323, 629.07 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 203 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 204, 059. 99 RQUTE : SR 66
CALL ORDER . 203 CONTRACT ID : R -26024-A COUNTI ES : WARRI CK
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 03/31/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 006700V
SET- AS| DE :

VENDOR RANKI NG :

UNDERGROUND STCORAGE TANK, REMOVE AND [
DI SPCSE, UNDER 11400 LI TERS CAPACI TY |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1757738 NAAS & SONS | NC. $ 57, 406. 61 100. 0000%
2 35-1284120 KOBERSTEI N TRUCKI NG $ 65, 848. 45 114. 7053%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $  162,313.20 282. 7430%
| (1) 35-1757738 | (2) 35-1284120 | (3) 35-2070195
| NAAS & SONS | NC. | KCBERSTEI N TRUCKI NG | ALPHA EXCAVATI NG & LANDSCAP
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
I I I
0001 202- 03000 LUMP|  18750. 00000 18750. 00|  12000. 00000 12000. 00|  60000. 00000 60000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 3 I I I
0002 202- 03000 LUMP| 3900. 00000 3900. 00| 750. 00000 750.00]  10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 12 I I I
0003 202- 03000 LUMP| 3050. 00000 3050. 00| 2850. 00000 2850.00]  25000. 00000 25000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 18 I I I
0004 621- 01004 1.000 EACH 1280. 00000 1280. 00| 715. 00000 715. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0005 621- 06545 1.814 My | 1. 00000 1. 81] 610. 50000 1107. 45| 800. 00000 1451. 20
FERTI LI ZER | | |
0006 621- 06553 380.000 kg | 0. 01000 3. 80) 9. 50000 3610. 00| 5. 00000 1900. 00
SEED M XTURE, R | | |
0007 621- 06565 9.000 My | 1. 00000 9. 00| 506. 00000 4554. 00| 400. 00000 3600. 00
MULCH NG MATERI AL | |
0008 202- 06580 50.000 n8 | 180. 00000 9000. 00| 125. 00000 6250. 00| 95. 00000 4750. 00
CONTAM NATED SO L, REMOVE | |
0009 202- 05571 5.000 EACH 500. 00000 2500. 00| 1760. 00000 8800. 00| 500. 00000 2500. 00
TESTI NG FOR WASTES | | |
0010 202- 04354 60560.000 L | 0. 20000 12112. 00| 0. 20000 12112. 00| 0. 20000 12112. 00
UNDERGROUND STORAGE TANK, LIQUI D WASTE | | |
DI SPOSAL, B | [ |
0011 202- 05823 1.000 EACH 800. 00000 800. 00| 2100. 00000 2100. 00| 5000. 00000 5000. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 203 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 204, 059. 99 RQUTE : SR 66
CALL ORDER . 203 CONTRACT ID : R -26024-A COUNTI ES : WARRI CK
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1757738 | (2) 35-1284120 | (3) 35-2070195
| NAAS & SONS | NC. | KOBERSTEI N TRUCKI NG | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202- 05824 2.000 EACH 1000. 00000 2000. 00| 2600. 00000 5200. 00| 7500. 00000 15000. 00
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE, 11400 THROUGH 22800 LI TERS [ | |
CAPACI TY [ [ |
0013 202- 05826 2.000 EACH 2000. 00000 4000. 00| 2900. 00000 5800. 00| 10000. 00000 20000. 00
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE, OVER 39000 LI TERS CAPACI TY | | |
SECTI ON TOTALS | $ 57, 406. 61| $ 65, 848. 45| $ 162, 313. 20
------------------------------------------ O
CONTRACT TOTALS | $ 57, 406. 61| $ 65, 848. 45| $ 162, 313. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 207 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 431, 192. 45 RQUTE : 56
CALL ORDER . 207 CONTRACT ID : R -26044-B COUNTIES : OH O
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 08/31/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : DEVL0O06
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 1,423,310.00 100. 0000%
2 35-0844079 ROHE, PAUL H. COVPANY $ 1,810, 716. 30 127. 2186%
| (1) 35-1357381 | (2) 35-0844079 [
| O MARA, DAVE CONTRACTCR | ROHE, PAUL H. COVPANY [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ROAD RECONSTRUCTI ON
I | |
0001 105-01925 11.000 MOS | 900. 00000 9900. 00| 843. 08000 9273. 88|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  25000. 00000 25000. 00]  25800. 00000 25800. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  69000. 00000 69000. 00]  87123. 52000 87123. 52|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  13400. 00000 13400. 00| 4860. 00000 4860. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 19.000 n2 | 25. 00000 475. 00| 15. 40000 292. 60|
PAVEMENT, REMOVE | | |
0006 202- 60820 480.000 n2 | 10. 00000 4800. 00| 7.09000 3403. 20|
SURFACE M LLING ASPHALT | | |
0007 202- 99187 113.000 m | 5. 00000 565. 00| 2.00000 226. 00|
FENCE, FARM FI ELD, REMOVE | | [
0008 203- 02080 1.680 km | 106000. 00000 178080. 00| 184705. 00000 310304. 40|
LI NEAR GRADI NG | | |
0009 205- 02224 1411.000 m | 5. 25000 7407. 75| 5. 75000 8113. 25|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 283.000 m | 8. 00000 2264. 00| 12. 10000 3424. 30
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0011 205- 02234 12.000 EACH 70. 00000 840. 00| 70. 00000 840. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0012 207- 02045 4960.000 n8 | 2. 50000 12400. 00| 5. 90000 29264. 00|
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0013 211- 02060 74.000 n8 | 29. 00000 2146. 00| 46. 30000 3426. 20|

B BORROW FOR STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 207 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 431, 192. 45 RQUTE : 56
CALL ORDER . 207 CONTRACT ID : R -26044-B COUNTIES : OH O
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-0844079 [
| O MARA, DAVE CONTRACTCR | ROHE, PAUL H. COVPANY |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 303-52308 3430.000 My | 19. 75000 67742. 50| 20. 46000 70177. 80
COVPACTED AGGREGATE, O 53 | | |
0015 305- 05206 1489.000 My | 63. 00000 93807. 00| 47. 87000 71278. 43
W DENI NG W TH HVA [ [ [
0016 401- 05437 11208.000 My | 29. 00000 325032. 00| 36. 03000 403824. 24
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0017 401- 05455 3758.000 My | 30. 00000 112740. 00| 39. 17000 147200. 86
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0018 401- 05456 1774.000 My | 38. 00000 67412. 00| 43. 19000 76619. 06
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0019 401- 06264 LUWP| 2550. 00000 2550. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, HMVA | | [
0020 402-05481 1188.000 My | 35. 00000 41580. 00| 41. 69000 49527.72
HVA BASE 25.0 nm SHOULDER | | [
0021 402- 05490 328.000 My | 45. 00000 14760. 00| 52.91000 17354. 48
HMA SURFACE 9.5 nm SHOULDER | | [
0022 405- 05517 12.400 MWy | 275. 00000 3410. 00| 394. 77000 4895. 15
ASPHALT FOR PRI ME COAT | | [
0023 406- 05520 20.900 My | 200. 00000 4180. 00| 436. 49000 9122. 64
ASPHALT FOR TACK COAT | | |
0024 601-04746 12.000 EACH 5400. 00000 64800. 00| 6300. 00000 75600. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0025 602- 06646 1490.000 m | 42. 00000 62580. 00| 90. 54000 134904. 60
TEMPORARY CONCRETE BARR! ER | | [
0026 603- 06040 2162.000 m | 13. 00000 28106. 00| 11. 00000 23782. 00
FENCE, FARM FIELD, 1190 nm | | |
0027 610- 05527 483.000 My | 63. 00000 30429. 00| 62. 22000 30052. 26|
HVA FOR APPROACHES | | |
0028 611- 05330 45.000 nR2 | 50. 00000 2250. 00| 31. 00000 1395. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0029 611- 06497 14. 000 EACH 200. 00000 2800. 00| 140. 00000 1960. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615-06490 17.000 EACH 120. 00000 2040. 00| 130. 00000 2210. 00|
R GHT OF WAY MARKER | | [
0031 615- 06505 11. 000 EACH 450. 00000 4950. 00| 420. 00000 4620. 00|
MONUMENT, B | | |
0032 616- 02320 380.000 n2 | 2. 50000 950. 00| 2. 30000 874.00
GEOTEXTI LES | | [
0033 616- 06406 332.000 n2 | 29. 00000 9628. 00| 17. 20000 5710. 40

Rl PRAP, REVETMENT | | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/28/01
PAGE : 207 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,431, 192. 45 ROUTE : 56
CALL CRDER : 207 CONTRACT I D : R -26044-B COUNTIES : OH O
LETTI NG DATE : 12/19/01 10:00 AM Dl STRI CT : SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-0844079 |
| O MARA, DAVE CONTRACTOR | ROHE, PAUL H. COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e m .-
0034 621-01004 2.000 EACH 550. 00000 1100. 00| 660. 00000 1320. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0035 621- 06560 17426.000 n2 | 0. 35000 6099. 10| 0. 40000 6970. 40|
MULCHED SEEDI NG, U | | |
0036 621- 06567 33.000 kL | 10. 00000 330. 00| 1. 00000 33.00]
WATER | | |
0037 621- 06574 7416.000 n2 | 3. 95000 29293. 20| 3. 70000 27439. 20|
SODDI NG | | |
0038 715- 05149 72.000 m | 80. 00000 5760. 00| 104. 00000 7488. 00|
Pl PE, TYPE 2, C RCULAR 300 mm | | |
0039 715-05151 63.000 m | 100. 00000 6300. 00| 115. 00000 7245, 00|
Pl PE, TYPE 2, C RCULAR 375 mm | | |
0040 715-46000 17.000 EACH 195. 00000 3315. 00| 293. 00000 4981. 00|
Pl PE END SECTI ON, 300 nm | | |
0041 715-46005 3.000 EACH 210. 00000 630. 00| 352. 00000 1056. 00|
Pl PE END SECTI ON, 375 nm | | |
0042 720- 90984 1.000 EACH| 2500. 00000 2500. 00| 2755. 00000 2755. 00|
MANHOLE, C2 | | |
0043 801- 04308 4.000 EACH 380. 00000 1520. 00| 360. 00000 1440. 00|
ROAD CLOSURE S| GN ASSEMBLY | [ |
0044 801- 06207 8702.000 m | 2. 25000 19579. 50| 3. 25000 28281. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0045 801- 06605 9.000 EACH 150. 00000 1350. 00| 120. 00000 1080. 00|
BARRI CADE, |I1A | | |
0046 801- 06640 16.000 EACH 150. 00000 2400. 00| 168. 00000 2688. 00|
CONSTRUCTI ON SIGN, A | | |
0047 801- 06710 330. 000 DAY | 17. 00000 5610. 00| 83. 91000 27690. 30|
FLASHI NG ARROW S| GN | | |
0048 801-06775 LUWP| 35524, 45000 35524, 45| 42917. 87000 42917. 87|
MAI NTAI NI NG TRAFFI C | |
0049 802- 05701 8.800 m | 50. 00000 440. 00| 38. 00000 334, 40|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0050 802- 76030 1.800 n2 | 200. 00000 360. 00| 185. 20000 333. 36|
SI GN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
2.54 nm TH CHNESS | | |
0051 802- 94715 LUWP| 550. 00000 550. 00| 500. 00000 500. 00|
SI GNS, SHEET, REMOVE AND RESET | | |
0052 808- 06713 4910.000 m | 0. 50000 2455, 00| 0. 27000 1325. 70|
|

LINE, PAINT, SCLID, WHITE, 100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/28/01
PACGE : 207 -4

ENG NEER S ESTI MATE: $ 1, 431, 192. 45 ROUTE : 56
CALL ORDER : 207 CONTRACT ID : R -26044-B COUNTIES : CH O
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :
| (1) 35-1357381 | (2) 35-0844079 |
| O MARA, DAVE CONTRACTCR | ROHE, PAUL H. COVPANY |

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0053 808- 06714 4820.000 m | 0. 50000 2410. 00| 0. 27000 1301. 40|

LINE, PAINT, SOLID, YELLON 100 nm | | [
0054 808- 75205 3648.000 m | 1. 75000 6384. 00| 1. 24000 4523, 52|
LI NE, THERVOPLASTIC, SCLID, WH TE, 100 | | |
mm | | I
0055 808- 75245 5230.000 m | 1. 75000 9152. 50| 1. 24000 6485. 20|
LI NE, THERVOPLASTIC, SOLID, YELLOW [ | |
100nm | | |

0056 808- 75297 29.000 m | 21. 00000 609. 00| 16. 50000 478. 50|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0057 808- 75320 9.000 EACH 95. 00000 855. 00| 82. 00000 738. 00|
PAVEMENT MESSAGE MARKI NGS, | | I
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0058 808- 75325 9.000 EACH 125. 00000 1125. 00| 111. 00000 999. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0059 808- 75996 71.000 EACH 25. 00000 1775. 00| 8. 26000 586. 46|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0060 808- 75998 271.000 EACH 29. 00000 7859. 00| 30. 50000 8265. 50|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,423, 310.00] $ 1,810, 716. 30|

------------------------------------------ T T T
CONTRACT TOTALS | $ 1,423, 310. 00 $ 1,810, 716. 30|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 213 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 26, 560. 47 ROUTE : 1-465
CALL ORDER . 213 CONTRACT ID : R -26047-A COUNTI ES : MARI ON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 03/01/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 46540SR
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1874009 HAUER EXCAVATI NG $ 18, 979. 82 100. 0000%
2 35-1924539 B & C WRECKI NG & EXCAVATI NG | NC. $ 19, 403. 16 102. 2304%
3 35-1817574 YARDBERRY LANDSCAPE $ 19, 631. 70 103. 4345%
4 35-1128289 BEATY CONSTRUCTI QN, | NC. $ 20,592. 21 108. 4952%
5 35-1643025 BOL- LAN CONSTRUCTI ON CO | RREGULAR BI D $ 26, 345. 97 138. 8104%
6  35-6264243 POMNELL CONSTRUCTI ON & REMODELI NG CO. | NC. | RREGULAR BI D $ 35, 806. 32 188. 6546%
7 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 82, 053. 60 432. 3202%
| (1) 35-1874009 | (2) 35-1924539 | (3) 35-1817574
| HAUER EXCAVATI NG | B & C WRECKI NG & EXCAVATI NG | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
...................................................................... e
SECTI ON 0001 DEMCOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ON
[ I
0001 202- 03000 LUVP| 8878. 00000 8878. 00| 8800. 00000 8800. 00| 9000. 00000 9000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 24 | I |
0002 202-03135 18.280 n2 | 46. 50000 850. 00| 82. 00000 1498. 96| 65. 00000 1188. 20
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
0003 621-01004 1.000 EACH 500. 00000 500. 00| 600. 00000 600. 00| 1500. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621-06545 0.907 My | 260. 00000 235. 82| 600. 00000 544. 20| 500. 00000 453. 50
FERTI LI ZER | | |
0005 621- 06554 190. 000 kg | 2. 40000 456. 00| 9. 00000 1710. 00| 1. 00000 190. 00
SEED M XTURE, U | | |
0006 621- 06565 4.500 MWy | 120. 00000 540. 00| 500. 00000 2250. 00| 200. 00000 900. 00
MULCHI NG MATERI AL | | [
0007 211-02050 400.000 nB | 18. 80000 7520. 00| 10. 00000 4000. 00| 16. 00000 6400. 00
B BORROW | | |
SECTI ON TOTALS | $ 18, 979. 82| $ 19, 403. 16| $ 19, 631. 70
______________________________________________________________________ e
CONTRACT TOTALS | $ 18, 979. 82| $ 19, 403. 16| $ 19, 631. 70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PACGE : 213 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 26, 560. 47 ROUTE : 1-465
CALL ORDER . 213 CONTRACT ID : R -26047-A COUNTI ES : MARI ON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-1643025 | (6) 35-6264243
| BEATY CONSTRUCTI ON, | NC. | BOL- LAN CONSTRUCTI ON QO | PONELL CONSTRUCTI ON & REMODE
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ON

[ I |
0001 202- 03000 LUWP| 14000. 00000 14000. 00| 9797. 20000 9797. 20| 21000. 00000 21000. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 24 | I |
0002 202- 03135 18.280 n2 | 55. 00000 1005. 40| 127. 36000 2328. 14| 57. 43000 1049. 82
REGULATED ASBESTCS CONTAI NI NG MATERI ALS, | |
REMOVE | [ |
0003 621- 01004 1.000 EACH 250. 00000 250. 00| 412. 50000 412. 50| 7000. 00000 7000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.907 My | 330. 00000 299. 31| 704. 00000 638. 53| 148. 84000 135. 00
FERTI LI ZER | | |
0005 621- 06554 190.000 kg | 2. 50000 475. 00| 9. 79000 1860. 10| 28. 55000 5424. 50
SEED M XTURE, U | | |
0006 621- 06565 4.500 My | 125. 00000 562. 50| 715. 00000 3217. 50| 186. 00000 837. 00
MULCH NG MATERI AL | |
0007 211- 02050 400.000 n8 | 10. 00000 4000. 00| 20. 23000 8092. 00| 0. 90000 360. 00
B BORROW | |
SECTI ON TOTALS | $ 20, 592. 21| $ 26, 345. 97| $ 35, 806. 32
------------------------------------------ o m e et o e e et o e e e e e m e e e e et e e e e e e e e e e e e o e meeeoaon

CONTRACT TOTALS | $ 20, 592. 21| $ 26, 345. 97| $ 35, 806. 32




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/01
PAGE : 213 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 26, 560. 47 ROUTE : 1-465
CALL ORDER . 213 CONTRACT ID : R -26047-A COUNTI ES : MARI ON
LETTI NG DATE : 12/19/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-2070195 | |
| ALPHA EXCAVATI NG & LANDSCAPI | |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ON
[ I |
0001 202- 03000 LUWP| 65000. 00000 65000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 24 | | |
0002 202-03135 18.280 n2 | 100. 00000 1828. 00| |
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
0003 621-01004 1.000 EACH 1000. 00000 1000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.907 My | 800. 00000 725. 60| |
FERTI LI ZER | | |
0005 621- 06554 190. 000 kg | 10. 00000 1900. 00| |
SEED M XTURE, U | | |
0006 621- 06565 4.500 My | 800. 00000 3600. 00| |
MULCHI NG MATERI AL | | [
0007 211-02050 400.000 nB | 20. 00000 8000. 00| |
B BORROW | | |
SECTI ON TOTALS [ $ 82, 053. 60| [

CONTRACT TOTALS | $ 82, 053.







